

### **ADDENDUM NO. 3**


#### **MOCCASIN BEND WASTEWATER TREATMENT PLANT DETRITORS REHABILITATION CONTRACT NO. W-15-001-201**

#### **CITY OF CHATTANOOGA, TENNESSEE**

The following general information is being provided:

##### **I. GENERAL INFORMATION**

- A.** The date for the bid opening has been revised to February 16, 2017. The time and location will remain the same as advertised.
- B.** The on-site portion of the contract time has been revised from 180 calendar days to 270 calendar days.
- C.** Additional addendum(s) will be forthcoming prior to the bid opening.



**Bidder Must Acknowledge Receipt of this Addendum on Bid Form**

Addendum Prepared by  
CTI ENGINEERS, INC.  
January 25, 2017