


City of Havelock
Concrete Gutter Replacement and Miscellaneous Concrete Repairs
Addendum 1
August 14, 2017

On cover page replace "Friday, April 18, 2017" with "Friday, August 18, 2017". Previous version of bid package may not reflect the need for this change.

Thank you for your continued interest in our project.

CITY OF HAVELOCK

A handwritten signature in cursive script, appearing to read "Lee W. Tillman", written above a horizontal line.

Lee W. Tillman

Finance Director