

**ADDENDUM NO. 2 TO CONTRACT DOCUMENTS**

Project: McCotter Canal  
Utility Access Stabilization H&S Project No. 30906-004

Owner: City of Havelock, North Carolina Date: November 5, 2018

To All Bidders:

Contractors submitting Proposals for the above named Project shall take note of the following changes, additions, deletions, clarifications, etc., in the Contract Documents, which shall become part of and have precedence over anything contrarily shown or described in the Contract Documents, and all such shall be taken into consideration and be included in the Contractor's Bid Proposal.

All other general items, conditions, drawings, and specifications shall remain the same. Please acknowledge the receipt of Addendum No. 2 with the Bid Form.

Refer to the Attached Sheets.

**Please sign, date, clearly print company name, and include this sheet with your bid submission.**

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Acknowledgement of Receipt

\_\_\_\_\_  
Date



\_\_\_\_\_  
Matthew P. Jones, PhD, PE  
Senior Associate  
HAZEN AND SAWYER

**City of Havelock, NC  
McCotter Canal Utility Access Stabilization**

**Addendum No. 2**

**SPECIFICATIONS:**

**01010 – SUMMARY OF WORK**

Page 01010-2      Add the following as paragraph D. in section 1.04.

“The following permits have been obtained for this project and will be provided to the Contractor: Erosion and Sedimentation Control Plan, Section 404 Nationwide Permit 13, 401 Water Quality Certification, Riparian Buffer Authorization.”

**DRAWINGS:**

**DRAWING D-02**

Add the following Note 1 to the “Drain Basin and Storm Drain Typical Profile”:

1.      ROADWAY STONE AND GEOTEXTILE SHALL BE INSTALLED FOR THE EXTENTS SHOWN ON THE CIVIL PLANS.