

Installation of CIPP in Robynwyn Subdivision

Addendum #1

(Posted April 12, 2019)

CHANGE TO SOLICITATION DUE DATE

Sealed bids are due by 2:00 pm on **Monday, April 29, 2019** and will be opened and publicly read in the 2nd floor training room at Summerville Town Hall Annex, located at 200 S. Main Street, Summerville, SC 29483. Late bids will not be accepted, NO EXCEPTIONS.

QUESTIONS REGARDING CONTRACT

1. Can we submit information on ASTM F2019 for inclusion in the bid by addendum? **We are not going to allow UV Cured due to lack of time to investigate process.**
2. Has an Engineering Cost assessment been performed? **No.**
3. Can you provide a completion date and liquidated damages? **Project must be completed within 120 days of contract award date and no liquidated damages have been assigned.**