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ADDENDUM TWO 
PARK ADA IMPROVEMENTS 
CONTRACT NO. R-15-021-201 

CITY OF CHATTANOOGA, TENNESSEE 
 
The following changes shall be made to the Contract Documents, Specifications, and Drawings: 
 

 
I. Contract Documents 

  
The Bid Schedule of unit prices is updated by adding a unit price for sod in both groups. The 
new bid items are in bold text and the background shaded. Bid Schedule, Section 00301, 
pages 00301-3 thru 00301-5 are replaced with attached pages 00301-3A2 thru 00301-5A2.  
 
 
The Notes from the Prebid Meeting, held March 12th, are attached. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
             _____________________________ 
March 14, 2019              /s/ Justin C. Holland, Administrator 
                    City of Chattanooga 
                    Department of Public Works 



1-01A
Common Excavation and Embankment including 
compaction (complete-in-place)

LS 1

1-02A
Overexcavation of unsuitable areas as directed by 
the engineer

CY 7

1-03A
Backfill and Compact overexcavated areas with 
mineral aggregate base (TDOT 303-01)

CY 7

3-01A

Concrete Sidewalk and ADA ramps - contiguous 
areas 200 SF or more - Type-A, includes 4" concrete 
depth and 2' bedding stone depth.  (complete-in-
place)

SF 2345

3-02A

Concrete Sidewalk and ADA ramps - isolated areas 
less than 200 SF - Type-A, includes 4" concrete 
depth and 2' bedding stone depth.  (complete-in-
place)

SF 5600

15-01A
Demolition of existing sidewalk and handicap ramps 
as shown on plans or directed by the engineer. 
Includes sawcutting as required.

SF 7230

15-02A
Demolition of other incidentals as required to 
complete the project, including curb, handrails, 
sawcutting etc.

LS 1

33-01A Adjust manhole frames and covers EA 1

35-01A
Topsoil, Seeding and Mulching (3" min. topsoil 
depth) (complete-in-place including any additional 
areas disturbed by construction activities)

LS 1

35-02A
Sod, only as directed by the engineer (match 
adjacent species and veriety)

SF 1000

74-01A
Handrail assembly, ADA compliant, measured along 
top rail. Submittal required

LF 22

98-01A Erosion Control (complete-in-place) LS 1

717-1A
Mobilization, including bid bond, performance bond, 
payment bond, all applicable permits, etc. 

LS 1

2452-1A Pavement Marking - standard parking space, paint EA 2

2452-2A Pavement Marking - ADA parking space, paint EA 4

2452-3A
Pavement Marking - Hatch areas, ADA and other, 
paint

SF 880

2452-4A
ADA Parking Sign - supply and install new sign and 
T-post

EA 4

2452-5A ADA Van Placard - supply and install new placard EA 4

2452-6A ADA Parking Sign - adjust height of existing sign EA 1

Group-A Subtotal

Group-A

Unit Quantity Unit Price Total 

BID SCHEDULE
PARK ADA IMPROVEMENTS

Project No. R-15-021-201

City of Chattanooga, Tennessee

Item No. Description

00301-3A2



Unit Quantity Unit Price Total 

BID SCHEDULE
PARK ADA IMPROVEMENTS

Project No. R-15-021-201

City of Chattanooga, Tennessee

Item No. Description

1-01B
Common Excavation and Embankment including 
compaction (complete-in-place)

LS 1

1-02B
Overexcavation of unsuitable areas as directed by 
the engineer

CY 7

1-03B
Backfill and Compact overexcavated areas with 
mineral aggregate base (TDOT 303-01)

CY 7

3-01B

Concrete Sidewalk and ADA ramps - contiguous 
areas 200 SF or more - Type-A, includes 4" concrete 
depth and 2' bedding stone depth.  (complete-in-
place)

SF 4050

3-02B

Concrete Sidewalk and ADA ramps - isolated areas 
less than 200 SF - Type-A, includes 4" concrete 
depth and 2' bedding stone depth.  (complete-in-
place)

SF 2485

3-03B
Concrete Driveway Apron, includes 6" concrete 
depth rebar and 2' bedding stone depth.  (complete-
in-place per City Std.)

SF 300

12-01B
Asphalt Surface Grading E (1.5" depth (min.) in 
slope adjustment areas) include cost of tack coat at 
0.5 gal/SY

Ton 175

12-02B
Asphalt Surface Grading E (1.5" depth in new paved 
areas) include cost of tack coat at 0.5 gal/SY

SF 2010

12-03B
Asphalt Binder Grading B-Mod (2.5" depth) include 
cost of prime coat at 0.35 gal/SY

SF 2010

14-01B
Mineral Aggregate Base (6" depth) Type-A Grading-
D, TDOT 303-01

SF 2010

15-01B
Demolition of existing sidewalk and handicap ramps 
as shown on plans or directed by the engineer. 
Includes sawcutting as required.

SF 3900

15-02B
Demolition of other incidentals as required to 
complete the project, including curb, handrails, 
sawcutting etc.

LS 1

33-01B Adjust manhole frames and covers EA 1

35-01B
Topsoil, Seeding and Mulching (3" min. topsoil 
depth) (complete-in-place including any additional 
areas disturbed by construction activities)

LS 1

35-02B
Sod, only as directed by the engineer (match 
adjacent species and veriety)

SF 500

74-01B
Handrail assembly, ADA compliant, measured along 
top rail. Submittal required

LF 160

Group-B

00301-4A2



Unit Quantity Unit Price Total 

BID SCHEDULE
PARK ADA IMPROVEMENTS

Project No. R-15-021-201

City of Chattanooga, Tennessee

Item No. Description

75-01B
Milling of asphalt pavement 1.5" Depth (max) 
including butt-joints

SF 5125

98-01B Erosion Control (complete-in-place) LS 1

717-1B
Mobilization, including bid bond, performance bond, 
payment bond, all applicable permits, etc. 

LS 1

2452-1B Pavement Marking - standard parking space, paint EA 11

2452-2B Pavement Marking - ADA parking space, paint EA 16

2452-3B
Pavement Marking - Hatch areas, ADA and other, 
paint

SF 2096

2452-4B
ADA Parking Sign - supply and install new sign and 
T-post

EA 7

2452-5B ADA Van Placard - supply and install new placard EA 6

2452-6B ADA Parking Sign - adjust height of existing sign EA 1

2452-7B Special Signage SF 3

Group-B Subtotal

Total Base Bid

ADD / DEDUCT ALTERNATES

3-03C

Concrete Sidewalk and ADA ramps outside the 
contract area, but same park only - Type-A, includes 
4" concrete depth and 2' bedding stone depth.  
(complete-in-place)

SF 520

15-01
Demolition of existing sidewalk and handicap ramps 
outside the contract area, but same park only. 
Includes sawcutting as required.

SF 520

74-02A
Handrail modification to bring handrails at John A 
Patton Park into compliance. (Lower height, and add 
4" wheel stop at bottom, both ramps and stairs).

LS 1

00301-5A2



 
 

 

Prebid Meeting Notes  

PARK ADA IMPROVEMENTS 
CONTRACT NUMBER R-15-021-201 

Location: City of Chattanooga Purchasing Office 
Date:  Mar 12, 2019 
Time:  10:00 AM 

Attendance 
See Attached sign-in sheet 

Agenda Items Discussed 
1. Receipt of Bids – Thursday, March 28, 2019 at 2:00 PM @ Chattanooga City Hall, Purchasing 

Department, Suite G13.  101 E. 11th St. 
2. Last day for questions- Wednesday March 20 at 4:30 p.m. 
3. Bidding Requirements- Comply with the requirements described in 00200 Instruction to Bidders 
4. Contract and bid forms included in the project manual.  Contractor must supply originals of Sections 201-

486, and Section 201 must be placed on the outside of the bid envelope. 
5. Contract Time- 150 calendar days 
6. Nothing said in this meeting changes any of the Contract Documents.  All questions to be submitted in 

writing; all official responses to be made in writing. 
7. Questions shall be submitted in writing using the “Request for Bidder Information” form in the Contract 

Documents Section 00009-1, and shall be submitted to the City of Chattanooga Purchasing Department. 
8. Project consists of: 

 

A. Base Bid Work includes:   
The project consists of the following major elements of construction including but not limited to: 

Installation of new concrete sidewalks and ADA ramps, demo and replacement of isolated noncompliant 
sidewalk panels, milling and paving of existing parking lots, parking pavement markings, handrail 
installation, excavation and grading, erosion control, sod, seeding and mulching, and any or all 
incidentals necessary to complete the project. 

B. The work for completion of this contract will be separated into two groups as described below: 

Group-A This group consists of all work at the following sheets: C1.1, C2.1, C2.2, C4.1, C6.1, C7.1, 
C7.2, C12.1, C13.1. 

Group-B This group consists of all work at the following sheets: C3.1, C3.2, C5.1, C8.1, C9.1, C10.1, 
C10.2, C11.1 The Contractor shall not begin Group-B work prior to a Notice To Proceed (NTP) being 
issued by the City of Chattanooga. The approximate date for which the NTP for Group-B is anticipated to 
be issued by the City is July 30, 2019 (subject to City Council approval of funding). 

Additional Items Discussed 

 Mr. Davis gave an overview of the project and bid items. He also pointed out that the purpose of 
this project is to replace ADA non-compliant facilities such as sidewalks with steep slopes or 
cross-slopes, and the proposed facilities are designed well within the ADA requirements to allow 
for construction tolerance, therefore any work within this contract that is outside ADA 



 
 

 

requirements will be rejected and replaced at the contractor’s expense. He said that the 
contractor shall verify slopes and inform the engineer of slope issues prior to concrete/asphalt 
placement to allow for adjustments based on actual field conditions. 

 It was requested that a unit price be added for sod. It was determined that a sod item would be 
added in the next addendum. 

 It was requested that the unit price quantity for topsoil/seed/mulch be increased to account for 
additional areas that the contractor may disturb during construction. After the meeting it was 
seen that the existing topsoil/seed/mulch bid item is a lump sum item noted as follows: 
“complete-in-place including any additional areas disturbed by construction activities”. Based on 
this wording, additional quantity is not required. 

 Mr. Booker advised the bidders that the contractor will be required to avoid damage to adjacent park 
facilities, such as sidewalks to remain, and advised that the contractor should photo document park 
elements in order to avoid conflicts concerning damaged facilities.  

 Mr. Booker also pointed out that the concrete sidewalk construction shall match the quality of the adjacent 
concrete sidewalks. He noted that some parks, like MainTerrain Art Park, have a higher quality finish with 
“window-framing”. 

 It was asked if the contractor must obtain a land disturbance permit, and the answer was, yes. Mr. Davis 
pointed out that they are in discussions with the City Land Development Office (LDO) currently, to see if 
the project will be treated a one project or 13 separate projects due to the 13 park locations. The day after 
the meeting Mr. Davis was informed by the LDO that the project will be treated as one project. 

 It was asked if the project is using local funding. The answer was that the project is 100% locally 
funded. 

 It was announced that the meeting notes will be added to the next addendum, but all questions 
must be submitted in writing. 

 

 




