










Addendum No. 1

**SANTA CRUZ VALLEY UNIFIED SCHOOL DISTRICT #35
IFB 22-01 Boardroom Technology Upgrades
Pre-Bid Meeting / Walk Through
August 16, 2021 1:30PM**

**ADDENDUM NO. 1
August 17, 2021**

The following items modify or clarify the contract documents for the above project. In the event of conflict, all information herein shall take precedence over the drawings and specifications.

PRE-BID MEETING ATTENDANCE LIST:

COMPANY	NAME	SIGNATURE	DATE
SOLUTIONS i3	DJ STEWART		8-16-21
Solutions E3	Hayden Hedger		8/16/21
ASL	DEREK NELSON		8/16/21
ADM/ESP	David Empson		8/16/21
CCS	ANDREW HEATH		8/16/21
CCS	Michael W Price		8/16/21
CCS	BRUNNAN ALAN		8-16-21
SCVUSD35	STEPHEN SARNITCHEL		8/16/21
SCVUSD35	LOURDES OCHOA		8/16/21

CLARIFICATIONS TO SCOPE OF WORK BASED ON QUESTIONS:

1. The number of AV Pro Edge AC-CXWP-needs to be changed from x2 to x3.
2. A second NV32 needs to be added to the equipment rack to accommodate 4 outputs.
3. Qsys system only needs to be programmed to route 6 inputs and 4 outputs.
4. Cat 6 cable to be plenum rated and colored yellow for AV systems.

Jenifer Weskalnies
Principal of Architecture

Date: 08-17-2021