

ADDENDUM NO. 1

| Bid Opening Date: | June 8, 2023 (updated) |
|-------------------|---|
| Bid Number: | 2023022 |
| Project Name: | Treasure Shores Beach Park Septic to Sewer Conversion |
| Issue Date: | May 30, 2023 |

This addendum is being released to answer questions received to date and to extend the due date. The information and documents contained in this addendum are hereby incorporated in the Bid Documents. This addendum must be acknowledged where indicated on the Bid Form, or the bid will be declared non-responsive.

Questions and Answers

Bid item #14: 2" HDPE DR-11 FM Directional Bore has quantity listed as 340 LF, the scaled-out quantity is ~260 LF, will this quantity be revised in a forthcoming addendum?

Line item 14. 2" HDPE DR-11 Force main (Directional Bore) is confirmed at a quantity of 240 LF.

2. Please verify the size of the water main at the wet tap location.

Per plan page C-1, the size & location of existing water service have not verified, it is the responsibility of the Contractor to verify and locate the existing service for the proposed tap.