

**ARLINGTON COUNTY, VIRGINIA
OFFICE OF THE PURCHASING AGENT
INVITATION TO BID NO.21-DES-ITBLW-180**

ADDENDUM NO. 04

Arlington County (hereinafter referred to as the "County") Invitation to Bid No. 21-DES-ITBLW-180 for Inspection, Maintenance, and Repair of Stormwater Management Facilities – Vegetated and Permeable Pavement is amended as follows:

1. THE BID DUE DATE AND TIME IS AMENDED AS FOLLOWS:

ELECTRONIC SEALED BIDS WILL BE RECEIVED BY ARLINGTON COUNTY VIA VENDOR REGISTRY, UNTIL 4:00 P.M. ON THE 14TH DAY OF AUGUST 2020.

BIDS WILL BE OPENED AT 4:01 P.M., ON AUGUST 14, 2020.

2. EXHIBIT E – PRICING SHEET HAS BEEN AMENDED AND IS INCLUDED AS A SEPARATE ATTACHMENT.

3. THE COUNTY HAS RECEIVED THE FOLLOWING QUESTIONS IN RESPONSE TO THIS ITB. QUESTIONS AND RESPONSES ARE INCLUDED BELOW.

Question 1: On the pricing spreadsheet there is a discrepancy in how to price 17-0174A Barcroft Baseball Field permeable pavers. The column indicating service months show 3 months, however the column for annual visits only has 1 visit depicted. Can you please clarify if there are 1 or 3 annual visits required at that site?

Answer 1: The number of annual visits for 17-0174A Barcroft Baseball Field is three (3). Exhibit E – Pricing Sheet has been updated and is included as a separate attachment to this Addendum 04.

The balance of the solicitation remains unchanged.

Arlington County, Virginia
Kaylin Schreiber
Procurement Officer

RETURN THIS PAGE, FULLY COMPLETED AND SIGNED, WITH YOUR BID:

BIDDER ACKNOWLEDGES RECEIPT OF ADDENDUM NUMBER 04.

FIRM NAME: _____

AUTHORIZED SIGNATURE: _____ **DATE:** _____