

**ADDENDUM TWO
POLE BARN AT BONEYARD FOR MBWWTP
CONTRACT NO. W-19-004-201
CITY OF CHATTANOOGA, TENNESSEE**

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

I. Notes

Addendum No. 1 is posted as Addendum No. 2

II. Q & A

Q: The RFP states the deadline date for submittal is March 12th. Is this correct?

A: The deadline for submitting a proposal has been extended to April 14th.

Q: Please provide clarification on how the proposals are to be structured and submitted, and the general arrangement of the contract.

A: The company or entity submitting the proposal would be the prime contractor for the purposes of this project. In that capacity, that company would be responsible for executing all contracts, for performance of all aspects of construction required to complete Work, obtaining any and all permits, securing necessary engineering design certifications, obtaining any and all required insurance, bonds, licenses, and other activities that are typical to work performed by a general contractor in charge of a multidiscipline construction project. Due to the nature of the structure, it is anticipated that the proposing entity will likely subcontract part of this work.

March 26, 2020

/s/ Justin C. Holland, Administrator
City of Chattanooga
Department of Public Works