



Terry McKee, IT & Procurement Director

901 N. Broadway • Knoxville, TN 37917-6699
 865.403.1133 • Fax 865.594.8858
 purchasinginfo@kcdc.org
 www.kcdc.org

Addendum

Solicitation Name	Developer Services for Lots on Martin Luther King Jr. Avenue C18034	Addendum Number	1	Date	05-03-18
--------------------------	---	------------------------	---	-------------	----------

This addendum answers questions raised about this solicitation. To aid in readability, the questions are in black, the answers are in **bolded blue**, and the answers follow immediately below.

Q1	I'm sending this memo to request more time for us to prepare our proposal. We're having issues with trying to get an architect that can complete in our time frame. If we could get 8 - 10 more days from the date of this memo it would really be helpful and appreciated.
	Unfortunately KCDC cannot extend the due date 8 to 10 days. However KCDC will move the due date to Monday May 7th at 11:00 a.m.

