

**ADDENDUM FIVE
SANITARY SEWER CURED IN PLACE PIPE LINING (CIPP) BLANKET CONTRACT FOR
WASTE RESOURCES DIVISION (WRD)
CONTRACT NO. W-20-018-201
CITY OF CHATTANOOGA, TENNESSEE**

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

I. Contract Documents

The Bid Opening is rescheduled to Thursday, September 24, 2020. Same location and time.

II. Q&A

September 17, 2020

/s/ Justin C. Holland, Administrator
City of Chattanooga
Department of Public Works