



August 17, 2021

Addendum No. 1

Project Name: Project No: 21-3100-21101 Dennis Station Road

For contractors' information:

1. Does the County have a nearby location for the Borrow (Dirt) needed to widen the roadway? It would certainly save the county money if they have a nearby location.

Response: A borrow pit is available (see attached map). The contractor is to coordinate with Putnam County. (The borrow pit is located at: 33 17'46.20"N 83 17' 32.89"W). The contractor will be responsible for following all applicable environmental requirements.

2. It appears the work will stay off of Railroad Right-of Way, with the exception of the tie-in at the driveway. Is this the intent?

Response: That is the intent.


3. After a site visit, it appears the waterline is on the opposite side of the road from the widening. However, AT&T appears to have an existing buried cable in the existing ditch line on the widening side. Will any utilities require relocating for this work?

Response: It will be the contractor's responsibility to have the all existing utilities located and coordinate with the Utility Company to determine any impacts of widening in area.

Bidder must acknowledge receipt on Page I-4 of the bidding documents.

FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY RESULT IN REJECTION OF YOUR BID.

RECEIPT OF BIDS REMAINS UNCHANGED: 10:00 AM LOCAL TIME, FRIDAY, AUGUST 20, 2021



Borrow Pit

Legend
📌 PIT

Crooked-Greek-Rd

PIT

Pea-Ridge-Rd-SE

Old-Capelan-Rd-SE

