

NP PIEDMONT COMMERCE CENTER, LLC
Addendum FOR THE CONSTRUCTION OF
CONTRACT No. WHITT STATION LANE EXTENSION IN FORSYTH COUNTY, NORTH CAROLINA

Addendum #1
June 16th, 2022

To: Prospective Bidders

Below is a summary of the virtual pre-bid meeting

Attendees of Pre-Bid Meeting held on 6/15/2022:

- Keith Meredith – Sowers Construction Company
- Kevin Hennings – Omega Construction
- Michael Johnston – Northpoint Development
- Joey Racer – Kimley-Horn
- Chris Jensen – Town of Kernersville
- Trey Cleaton – Town of Kernersville
- Catherine Garner – Town of Kernersville
- Rebekah East – Town of Kernersville
- Jeff Turner – North Carolina Department of Transportation

Questions during Pre-Bid Meeting:

- If current site contractor is handling the initial grading and the proof roll for the dirt does not meet compaction, who is responsible for it to meet the compaction?
 - Answer: Northpoint Development will coordinate with the site contractor to get the compaction to the NCDOT requirement.

Questions to be answered must be sent in by 5pm on Monday, June 20th, 2022 to be answered.

Official bid opening is still scheduled for **Monday, June 27, 2022 AT 2:00 P.M.**