

NP PIEDMONT COMMERCE CENTER, LLC  
Addendum FOR THE CONSTRUCTION OF  
CONTRACT No. WHITT STATION LANE EXTENSION IN FORSYTH COUNTY, NORTH CAROLINA

Addendum #2  
July 11<sup>th</sup>, 2022

To: Prospective Bidders

**Questions on July 8<sup>th</sup>, 2022**

1. Plans indicated that the dirt will be left 6" high to be cut down by the NCDOT contractor and that the dirt is to remain on site. Is there a place on the property that dirt will be stockpile so we know where to haul it?
  - **Response: Contractor will coordinate with Northpoint Development for location.**
2. Per addendum #1 the current site contractor will be responsible for the dirt compaction. If that is the case what is the need for 6,000 CY of Undercut.
  - **Response: This is the 6" of cut off the top.**
3. Can the undercut dirt be wasted on site?
  - **Response: Contractor will coordinate with Northpoint Development for location.**
4. Is the NCDOT contractor responsible for the shoulder backfill of the asphalt roadway and sidewalks
  - **Response: NCDOT Contractor will not be responsible for the shoulder backfill.**
5. Roadway work on Whitt Station Lane from stations 3+75 to 12+50 is not included in this bid?
  - **Response: Correct.**
6. Estimated timeframe to start the project?
  - **Response: August 2022**

**Questions to be answered must be sent in by 5pm on Thursday, July 14<sup>th</sup>, 2022 to be answered.**

Official bid opening is still scheduled for **Tuesday, July 19, 2022 AT 2:00 P.M.**