



August 15, 2022

To: All Interested Parties

From: Litsy C. Pittser, Procurement Specialist
Village of Palmetto Bay
9705 E Hibiscus Street
Palmetto Bay, Florida 33157

Re: RFP# 2022-12-009
Repair Rubberized Trails and Maintenance – Coral Reef Park

ADDENDUM NO. 2

Prospective Contractor,

This Addendum forms a part of the RFP Package Document dated August 17th, 2022, with the amendments and additions noted below (deletions are shown by strikethrough and additions are underlined.)


Village Statement

The Village received a request from Beato Group, Inc. via email on August 12, 2022, asking to extend the bid opening date one week out. The Village has accepted, and the new bid opening date is:

Thursday, August 25th, 2022, at 3:00pm

All other terms and conditions stipulated in the original Village of Palmetto Bay Request for Proposal shall remain in force. All addenda created will be incorporated into the final contract and must be acknowledged in all proposals. This acknowledgement form must be included in the response and failure to sign and submit this form may result as a rejection to your proposal.

Thank you for your participation in our solicitation process.


Litsy C. Pittser, Procurement Specialist
Village of Palmetto Bay



Acknowledgement of

Addendum of Solicitation

Amendment/Modification No.: 2

Amendment of RFP# No.: 2022-12-009

Title of RFP: Repair Rubberized Trails and Maintenance – Coral Reef Park

Name of Bidder _____

Date Addendum Received _____

Total Pages of Addendum including Acknowledgement 2

Signature

All other terms and conditions stipulated in the original Village of Palmetto Bay Request for Proposal shall remain in force. All addenda created will be incorporated into the final contract and must be acknowledged in all proposals. This acknowledgement form must be included in the response and failure to sign and submit this form may result as a rejection to your proposal.