

647 East Main Street / Spartanburg, SC 29302 PO Box 3161 / Spartanburg, SC 29304 Phone 864.585.7500 / Fax 864.585.3808 LandArtDesignGroup.com / info@landartdesigngroup.com

Addendum #2

Re: Request for proposal (RFP) Proposal No: 2122-03-01
Construction Services for
Dr. T K Gregg Community Center Trails
650 Howard St. Spartanburg, SC.
Sealed Proposals due Tuesday, March 1st, 2022 by 3:00 pm

1. Please confirm 5" concrete broom finished walks square footage? The was an error in the square footage. Under the unit price schedule under general construction, item 1; 5" concrete broom finished walks shall be changed to a **32,408 SF.** (see updated UPS). Also noted on L6 under reference notes schedule 03-01 shall be changed to 32,408 SF.

End of Addendum