



THE CITY OF DAYTONA BEACH
OFFICE OF THE PURCHASING AGENT

Post Office Box 2451
Daytona Beach, Florida 32115-2451

Phone (386) 671-8080
Fax (386) 671-8085

ADDENDUM NO. 1

DATE: **November 28, 2018**

PROJECT: **RFP 19174**

**CEI SERVICES FOR BEACH ST. STREETScape, ORANGE
AVE. TO BAY ST.**

OPENING DATE: **December 6, 2018**

This addendum is hereby incorporated into the Bid/Proposal documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Additions are indicated by underlining, deletions are indicated by ~~strikethrough~~.

1. General Conditions, Page 3 of 42, Section 9, Local Preference is hereby DELETED.
2. General Conditions, Page 6 of 42, Section 16.d. 2nd and 3rd paragraphs are REVISED as follows:

The Proposer must demonstrate key personnel's experience and familiarity with the following:

- ~~• SRF funded project documentation~~
- Davis Bacon payroll requirements
- GIGP State Grant funded project documentation
- LAP funded documentation
- Urban roadway reconstruction
- Utility line removal and replacement
- Traffic signal and mast arm installation
- Street light installation
- ~~• Conversion of overhead utilities to underground construction.~~

2. Answers to Bidders' written questions:

Q1: . What is the maximum page limit for each section of the proposal? Are resumes included in the max page limit?

A1: There are no page number limits.

Q2: Is it possible to get a copy of the 60% plans produced by Parker Myncheberg?

A2: 30% design plans and a conceptual rendering are available at <http://purchasing.codb.us> under the Public Solicitation link, in the folder for this RFP. In addition, the design narrative for this project is provided as Attachment A to this Addendum.

3. All other terms and conditions remain the same.

The Bidder/Proposer shall acknowledge receipt of this addendum in the transmittal letter covering their proposal.

The City of Daytona Beach

Joanne Flick, CPPO, CPPB
Purchasing Agent

Remember to register with the City of Daytona Beach at www.vendorregistry.com to be notified of future bid opportunities with the City. As of 9-30-18 we will no longer be using our current system.

ATTACHMENT A

Beach Street Streetscape - Orange Ave. to Bay Street Design Scope

The scope involves increasing walkway and outdoor seating area west of Beach Street, reducing traffic driving lanes to two (2) lanes and providing angled parking on East side and parallel parking on West side of Beach Street. Streetscape improvements involve concrete paving and curbing, decorative concrete hardscape, decorative paver installation, and irrigation and landscape improvements. A new twelve (12) foot wide trail will be installed on the east side of Beach Street. Additional lighting improvements will consist of removal of existing lights and poles and installation of new conduits to allow FPL to install new poles and lights. The maintenance of traffic will be designed to minimize disruptions to business operations and downtown traffic flow and parking. Project will be phased for block by block construction on one side of the median at a time.

Utility improvements will be part of the project and will include: (1) 10 "Force Main across Beach Street at Magnolia to extend up to Palmetto, (2) Backflow preventers on potable water services and inspection manholes on sewer services where feasible, (3) Multiple water and Sewer stubs across Beach Street to Riverside Park, (4) Drainage outfall backflow prevention device and vault on existing storm drain outfalls at approx. ten locations in Riverside Park, (5) New 12" water main Bay Street to Magnolia.

Estimated Construction time -7 to 9 months