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 ADDENDUM NUMBER ONE 
RFP FOR THICKENERS IMPROVEMENTS FOR INTERCEPTOR SEWER SYSTEM 

FILTER PRESS BUILDING CONTRACT NO. W-16-017 
 
 CITY OF CHATTANOOGA, TENNESSEE 
 
  
  
 
The following changes shall be made to the Contract Documents, Specifications, and Drawings: 
 
 
I. PRE-BID MEETING 
 
 Pre-bid Sign-in Sheet attached. 

 
 Q&A: 
 
 Q1? Is this project a consent decree project? 
 
 A1. No. 
 
 Q2? Is Jacobs the Project Manager? 
 
 A2. Yes, at this current time. 
 
 Q3? Will the recent study on Solids Handling be made available? 
 
 A3. Yes, after the RFQ selection of the Consultant. 
 
 Q4? Will the load of the thickeners be made available? 
 
 A4. Yes, via flow diagrams and mass balance. 
 
 Q5? Will the record drawings be made available? 
 
 A5. Yes, once the Consultant has been selected. 
 
 Q6? What is the RFI deadline? 
 
 A6. October 17, 2016 at 4:00 pm. 
 
 Q7? Are there alternatives to the process? 
 
 A7. SRF PER is required. 
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 Comments: 
 

Clarification on the full analysis and rehabilitation of the existing structure, this will be required 
by the contractor. 
 
TDEC & SRF Loan Package will require PER 3 Alternative Analysis. 
 
The deadlines associated with this RFQ are State Revolving Fund deadlines, not Consent 
Decree. 
 
The funding for this project will be supplied by an upcoming SRF Loan. 
 
Submittal clarifications – 40 pages (20 front and back) are required for proposal and 10 pages 
(5 front and back) are allowed for the approach. 
 
Statement of Qualifications was discussed. 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
          _______________________________ 
October 7, 2016          /s/Justin Holland, Administrator 
                 City of Chattanooga 
                 Department of Public Works 
 
 






