

RFQ 2024030 - Progressive Design-Build for Ixora Park Infrastructure Improvements  
Friday, April 5, 2024

	<b>Amici/KHA</b>	<b>ISS/Y-Comm</b>	<b>Ric-Man/TRC</b>
R. Jones	1	3	1
S. Lieske	1	3	1
H. Richards	1	3	1
M. Winslow	1	3	1
H. Youngblood	1	3	1
<b>Overall Rank</b>	<b>1</b>	<b>3</b>	<b>1</b>

Request for clarification/additional information for top two firms to be issued April 9, with responses due April 12th.