ARLINGTON COUNTY, VIRGINIA
OFFICE OF THE PURCHASING AGENT

REQUEST FOR BIDS NO. 22-DES-ITB-689

ADDENDUM NO. 2

Arlington County Request for Bids No. 22-DES-ITBLW-689 for Preventative Maintenance and Repair
Services at the Arlington Transit Compressed Natural Gas Fueling Facility. The solicitation is amended as

follows:

THE BID DUE DATE IS EXTENDED TO JUNE 23, 2022 AT 3:00 P.M.
RESPONSES TO QUESTIONS ARE AS FOLLOWS:

When were the last blowby tests performed on the CNG compressors and can you share the
results?
ANSWER: This is not a current requirement in scope of work. N/A

Does ART have any spare parts inventory that could be used by the selected contractor?
ANSWER: No

Does the scope of work include any services related to the EJ Ward fuel management terminals?
ANSWER: No

When was the dryer desiccant last replaced? Is the cost for replacement (required every five
years) included in the scope of work?

ANSWER: Unknown. This is not a current requirement in scope of work. The facility started
operating in September 2017.

Does the scope of work include any work related to the cameras installed in the equipment
compound or in the fueling canopy?
ANSWER: No

Does the scope of work include any work related to the cameras installed in the equipment
compound or in the fueling canopy?
ANSWER: No

Is the cost for equipment power washing billed separately?
ANSWER: Yes, billed separately.

Should the cost for PRV testing and certification (required every three years) be included in the
fixed monthly fee or is this work billed separately?
ANSWER: Billed separately.

Should the cost for major compressor overhauls (which occur every 5,000 hours of run time)
and generator overhauls be included in the fixed monthly fee or is this work billed separately?
ANSWER: Billed separately.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

Are the site maintenance log books available for use by the selected contractor?
ANSWER: Yes.

Please confirm that the replacement of HMI screens on the dryer and CNG station which are
not visible due to sun burnout is billable.
ANSWER: Yes, it is billable.

Please confirm the brand and weight of oil currently being used for the CNG compressors and
generator.
ANSWER: Compressor: oil-Mobil DTE-BB (1SO 220 viscosity). Genset: oil-Shell 10W-40.

Please provide the dates and run time hours of the last compressor oil changes.
ANSWER: Compressor oil changes-6/3/22

Comp 1-8411 hrs.

Comp 2-8295 hrs.

Comp 3-8314 hrs.

Comp 4-4678 hrs.

PwWwNPE

Please provide the dates and run time hours from the last compressor overhauls.
ANSWER: No compressor overhauls have been performed.

Please provide the run time hours of the generator and air compressors.
ANSWER: Genset - 141.3 hrs.
Air compressors
i. #1-1031 hrs.
ii. #2-1039 hrs.

Please provide the compression and run time hours of each compressor.
ANSWER:

a. #1comp-RT:8436/CT:3751 hrs

b. #2 comp-RT:8337/CT:3945 hrs.

c. #3 comp-RT:8334/CT:3896 hrs.

d. #4 comp-RT:4702/CT:2473 hrs.

Please confirm this project is not subject to Living Wage as outlined in Addendum 1.
ANSWER: Living Wage applies to all County Contracts with a $50,000 or greater annual
spend. The quarterly reporting requirements have not been required on this contract due
to the historical hourly wages for the contract’s services.

Please providers bidders with prevailing wage determination for this project.

ANSWER: Prevailing Wage applies to construction where the contract value is $250,000 or
greater. This is a preventative maintenance and repair contract therefore Prevailing Wage
was not applicable.

Please provide bidders with the appropriate Davis Bacon determination for this project.
ANSWER: The Davis-Bacon Act applies to contractors and subcontractors performing work on
federally funded projects.

Would the County clarify if the purchases (including preventative maintenance services) are
pursuant to required official purchase order to be paid out of public funds?
ANSWER: All services for this contract are County funded.
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21.

22.

23.

24.

25.

26.

27.

28.

29.

Regarding the language in Paragraph 20 of the Agreement and Contract Terms and Conditions,
"the Contractor shall not temporarily store hazardous waste unless pre-approved by the
County", would the County allow storage of waste drums that are still accumulating waste (i.e.
waste drums that are not filled and have not been accumulating past their regulatory allowed
timeframe)?

ANSWER: Yes, but subject to approval by the stormwater environmental section once an
implementation and hazard mitigation proposal is submitted and appropriate space can be
identified.

Regarding the language in Paragraph 20 of the Agreement and Contract Terms and Conditions,
"the County and the Contractor shall be listed as co-generators", could the County please
clarify whether or not the Contractor would need an EPA Generator ID number, or would waste
be shipped off under the ID Number that the County has?

ANSWER: Waste should be shipped off by the Contractor.

Regarding Section L. a. second paragraph, referencing Attachment M. Is this the correct
Attachment for this application?
ANSWER: It should be Attachment N for the ART CNG Price Schedule.

Would the County clarify if the leak detection system to cover the CNG compound only, or will
this include the building as well?
ANSWER: It would cover the CNG compound only.

Would the County clarify from Section K, Is ART financially responsible for the installation of the
leak detection system?
ANSWER: Yes, ART would be financially responsible for the installation.

Would the County please clarify if a contractor is to charge ART for parts exceeding $100 only
regarding unexpected repairs and not during preventative maintenance services?
ANSWER: Yes, only during unexpected repairs.

The contract requires the contractor to provide a one-year warranty against defects resulting
from the use of inferior or faulty materials or workmanship. This is unusual as typical repair or
replacement parts carry much shorter warranty periods. Will ART agree that the bidder flow
through the applicable warranty provided by the manufacturer, whatever that is, and a 90-day
workmanship warranty period?

ANSWER: Yes, the bidder can flow through the application warranty provided by the
manufacturer.

The Contractor shall use the form provided by the County (Attachment C) to report Preventive
Maintenance and Inspection Services. Can the bidder provide their customized electronic
maintenance report in lieu of ART’s manual form? Allowing so supports your ability to have
access to printed and electronic reports.

ANSWER: Yes, the bidder can provide customized maintenance reports in lieu of the manual
form.

As lowest responsible price for the monthly service fee is the determination for award, we'd
like to clarify our understanding of what is included in the monthly fee. Please confirm that all
labor, materials, and parts related to completing the scheduled preventative maintenance
(including equipment overhauls and rebuilds detailed in the bid documents) and inspections are
included within the monthly fee. Additionally, please confirm that the triennial PRV
recertification(s), and other CNG station maintenance and repairs not referenced in the Scope of
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Work or equipment maintenance manuals within the bid documents are NOT included in the
monthly fee but are separately billable when approved by ART and completed.

ANSWER: Yes, all labor, materials, and parts related to completing the scheduled preventative
maintenance (including equipment overhauls and rebuilds detailed in the bid documents) and
inspections shall be included within the monthly fee. Yes, the triennial PRV recertification(s),
and other CNG station maintenance and repairs not referenced in the Scope of Work or
equipment maintenance manuals within the bid documents are NOT included in the monthly
fee but are separately billable when approved by ART and completed.

30. What is the current compressor oil being used at ART’s CNG station (Brand and Specification)?
ANSWER: Mobil DTE-BB (ISO 220 viscosity)

31. Has the current service provider changed/modified any software, hardware, or major
equipment?

ANSWER: Not to our knowledge.

32. Please confirm that the contract start date and commencement of services is 7/1/2022.
ANSWER: YES, IT IS THE COUNTY’S INTENTION TO AWARD THE CONTRACT JULY 1, 2022.

The balance of the solicitation remains unchanged.

Arlington County, Virginia

Vanessa Moorehead
Procurement Officer
vmoorehead@arlingtonva.us

RETURN THIS PAGE, FULLY COMPLETED AND SIGNED, WITH YOUR BID:

OFFEROR ACKNOWLEDGES RECEIPT OF ADDENDUM NUMBER 2.

FIRM NAME:

AUTHORIZED
SIGNATURE: DATE:
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