PRELIMINARY BID TABULATION*

180401 – Remodel - Canal Street Operations Building June 12, 2018 – Approximately 2:00 PM

VENDOR NAME	TOTAL BASE BID AMOUNT
MC &m Construction	\$ 36,000 =
Brodway Contracting	\$ 59,0000
MIC & M Construction Brodway Contracting SA Casey Construction	\$ 81,976 29

Apparent Low Bid Amount: \$______ Tier I LVP Calculation (+5%): \$______

Local Vendor Preference (LVP) Policy

Tier II LVP Calculation (+2%): \$_____

*This bid tabulation is preliminary and all information is subject to review and revision. All bid items including Additive Options, Alternates, and Operating Costs may not be reflected in this preliminary tabulation. A Final Detailed Bid Tabulation listing all bid items as well as the responsiveness review will be published following a thorough and complete review of all bid responses received. Bidders deemed not responsible or bid responses deemed non-responsive will not be listed in the Final Detailed Bid Tabulation as they are not considered eligible for award.

Start Time: 2:01 End Time: 2:01

Recorded by:

Opened & Read by: