

January 18, 2024

ADDENDUM TO ADVERTISED CONTRACT

PROJECT NAME: Demolition- 3008 Holly Springs Pkwy, Holly Springs, GA, 30115
Site Parcel 28 – Holly Springs Pkwy Widening, PH III

PROJECT NUMBER: RFB #2024-01

CITY: CITY OF HOLLY SPRINGS

AMENDMENT NUMBER: 1

LETTING DATE: February 2, 2024

THE FOLLOWING CHANGES ARE HEREBY MADE TO THIS CONTRACT. THE BIDDER IS RESPONSIBLE FOR MAKING ANY NECESSARY CHANGES IN INK IN THE PROPOSAL. BIDDER SHALL ACKNOWLEDGE THIS AMENDMENT BY CHECKING THE APPROPRIATE SPACE ON THE AMENDMENT CERTIFICATION PAGE.

.....

QUESTIONS/CLARIFICATIONS

1. Who is supposed to get the abatement report? If it is the contractor, how would this work with the pricing for the bid without having the report before bidding? **The contractor’s bid should include the initial asbestos survey. Any abatement that is required per the survey will be negotiated as a change order. All bidders should assume no asbestos will be present.**
2. **Attached is the pre-bid sign in sheet.**
3. **The lot should be left generally flat, graded to drain, and left free of all debris. A grading plan is not provided.**