

Village of Palmetto Bay

Bid Tabulation & Checklist -- RFQ/P # 1718-12-003

Design Plans for Thalatta Park Pier & Shoreline Stabilization

Bid Open Date: December 28, 2017 at 3:00pm



Proposal Checklist		Bermello Ajamil & Ptrs	Stantec Consulting	SRS Engineering
Time line for completion of work. (PROJECT NEEDS TO BE COMPLETED NO LATER THAN 08/30/2018)		75	75	75
Presentation of work		189	193	170
TOTALS PRESENTATION		264	268	245
TOTALS QUALIFICATION		244	253	218
Grand Totals - 1st and 2nd.		508	521	463

Note: Strikethrough denotes mathematical error by bidder.

Date Advertised: November 29, 2017

Publication(s): Daily Business Review

Village of Palmetto Bay

Bid Tabulation & Checklist -- RFQ/P # 1718-12-003

Design Plans for Thalatta Park Pier & Shoreline Stabilization

Bid Open Date: December 28, 2017 at 3:00pm



Proposal Checklist				Bermello Ajamil & Ptrs	Stantec Consulting	Coastal Systems Intl	SRS Engineering
Compliance with the responsive preparation and submission requirements 25PTS	25	25				25	25
Consultant's references based on similar line of work 25PTS	22	23				23	22
Consultant's track record of on time and within budget project performance 25PTS	25	25				25	25
Timeline of project completion 25PTS	22	23				15	18
TOTALS	92	96				88	90

94 percent

Note: Strikethrough denotes mathematical error by bidder.

Date Advertised: November 29, 2017

Publication(s): Daily Business Review

1/22/18

 Tanny Carmona

Capital

003

0 * *
 88 * 00 +
 50 * 00 +
 77 * 00 +
 215 * 00 *

SRS

003

90 * 00 +
 45 * 00 +
 83 * 00 +
 218 * 00 *

Stantec

003

96 * 00 +
 70 * 00 +
 87 * 00 +
 253 * 00 *

003

Bermello

244 * 00 *

94 * 00 +
 65 * 00 +
 85 * 00 +

0 * *

0 * *

Village of Palmetto Bay

Bid Tabulation & Checklist -- RFQ/P # 1718-12-003

Design Plans for Thalatta Park Pier & Shoreline Stabilization

Bid Open Date: December 28, 2017 at 3:00pm



Proposal Checklist				
	Bermello Ajamil & Ptrs	Stantec Consulting	Coastal Systems Intl	SRS Engineering
Compliance with the responsive preparation and submission requirements 25PTS	25	25	25	25
Consultant's references based on similar line of work 25PTS	15	25	20	5
Consultant's track record of on time and within budget project performance 25PTS	0	0	0	0
Timeline of project completion 25PTS	25	20	5	15
TOTALS	65	70.	50	45

Note: Strikethrough denotes mathematical error by bidder.

Date Advertised: November 29, 2017

Publication(s): Daily Business Review

Greg Martinez

Village of Palmetto Bay

Bid Tabulation & Checklist -- RFQ/P # 1718-12-003

Design Plans for Thalatta Park Pier & Shoreline Stabilization

Bid Open Date: December 28, 2017 at 3:00pm



Proposal Checklist	Bermello Ajamil & Ptrs	Stantec Consulting	Coastal Systems Intl	SRS Engineering
Compliance with the responsive preparation and submission requirements 25PTS	25	23	17	19
Consultant's references based on similar line of work 25PTS	20	25	25	20
Consultant's track record of on time and within budget project performance 25PTS	15	20	20	20
Timeline of project completion 25PTS	25	19	15	24
TOTALS	85	87	77	83

DePate 1/31/2018

Note: Strikethrough denotes mathematical error by bidder.

Date Advertised: November 29, 2017

Publication(s): Daily Business Review

Village of Palmetto Bay

Bid Tabulation & Checklist -- RFQ/P # 1718-12-003

Design Plans for Thalatta Park Pier & Shoreline Stabilization

Bid Open Date: December 28, 2017 at 3:00pm



Proposal Checklist			
	Bermello Ajamil & Ptrs	Stantec Consulting	SRS Engineering
Time line for completion of work. (PROJECT NEEDS TO BE COMPLETED NO LATER THAN 08/30/2018) 25 pts	25	25	25
Presentation of work 75pts.	45	65	40
TOTALS	70	90	65

Note: Strikethrough denotes mathematical error by bidder.

Date Advertised: November 29, 2017

Publication(s): Daily Business Review

003
SRS

245.00*
95.00+
85.00+
65.00+

003
Stantec

268.00*

93.00+
85.00+
90.00+

003
Bermello

264.00*

99.00+
95.00+
70.00+
0.*

Greg Dantner

Village of Palmetto Bay

Bid Tabulation & Checklist -- RFQ/P # 1718-12-003

Design Plans for Thalatta Park Pier & Shoreline Stabilization

Bid Open Date: December 28, 2017 at 3:00pm



Proposal Checklist			
	Bermello Ajamil & Ptrs	Stantec Consulting	SRS Engineering
Time line for completion of work. (PROJECT NEEDS TO BE COMPLETED NO LATER THAN 08/30/2018) 25 pts	25	25	25
Presentation of work 75pts.	70	60	60
TOTALS	95	85	85

Note: Strikethrough denotes mathematical error by bidder.

Date Advertised: November 29, 2017

Publication(s): Daily Business Review

KIRK HEADIN 2/27/2018

Village of Palmetto Bay

Bid Tabulation & Checklist -- RFQ/P # 1718-12-003

Design Plans for Thalatta Park Pier & Shoreline Stabilization

Bid Open Date: December 28, 2017 at 3:00pm



Proposal Checklist			
	Bermello Ajamil & Ptrs	Stantec Consulting	SRS Engineering
Time line for completion of work. (PROJECT NEEDS TO BE COMPLETED NO LATER THAN 08/30/2018) 25 pts	25	25	25
Presentation of work 75pts.	74	68	70
TOTALS	99	93	95

Handwritten signature and date 2/27/18

Note: Strikethrough denotes mathematical error by bidder.

Date Advertised: November 29, 2017

Publication(s): Daily Business Review