



## **ADDENDUM**

**SOLICITATION NO.:** RFQ 2020-02 Citywide Stormwater Master Plan

**ADDENDUM NO.** 2

**DATE:** 03/18/2020

To All Prospective Proposers:

This addendum is issued to modify the previously issued solicitation documents and/or given for informational purposes, and is hereby made a part of the solicitation documents. Please attach this addendum to the documents in your possession. ***Per the proposal, the proposer shall acknowledge receipt of any and all addenda, if any, listing the Addenda by number(s) and date(s) in their RFQ documents.***

---

### **Deadline for Proposals:**

To protect public health and mitigate the risk of the spread of Coronavirus, the City of Parkland is postponing the bid opening meeting for this solicitation.

**Previous Date:**  
03/26/2020 at 2:00 PM

**New Date:**  
04/14/2020 at 2:00 PM

All proposals are due by the new opening date. This date may change due to the on-going Coronavirus Pandemic however if it does change, a new addendum will be issued.

### **Specification Changes/Corrections:**

N/A

### **Drawing Changes:**

N/A

### **Questions/Clarifications and Answers:**

N/A

NAME OF COMPANY: \_\_\_\_\_

The undersigned certifies that he/she has the ability to sign and bind the firm or company to the services to be performed within the fees proposed.

Signature:

Title:

Date Signed:

Printed Name:

Firm or Company:

Email: