



**City of Myrtle Beach
SOUTH CAROLINA**

(843) 918-2170
FAX: (843) 918-2182
www.cityofmyrtlebeach.com

**Addendum 001
May 18, 2023
IFB 23-B0052
Sidewalk Widening at Futrell Park**

The purpose of this Addendum 001 to IFB 23-B0052 for Sidewalk Widening at Futrell Park, dated May 9, 2023, is to list the key points of discussion from the mandatory site visit.

- It is the intent of this Invitation for Bid (IFB) to select a Contractor to widen approximately 785 feet of sidewalk located in Futrell Park at 1100 Mr. Joe White Avenue in Myrtle Beach, SC. All measurements listed are approximate. Contractor will be responsible for their own measurements, line locates, dig out and removal of all dirt material that it will take to install the concrete.
- Contractor must add four (4) feet of sidewalk by digging out two (2) feet on each side of the existing sidewalk or by adding the four (4) feet on one side of the existing sidewalk which ever fits the flow of the existing sidewalk. City must approve sidewalk placement prior to dig out. All new sidewalk concrete must be eight (8) inches deep and match existing sidewalk expansion joints.
- There may be underground power. Contractor is responsible for line locates.
- Benches that are by the existing sidewalk have been set in concrete. Any items, including benches, near the sidewalk that must be removed for placement of new concrete must be reset/replaced using the same method.
- Concrete will need to be feathered in on the edges and must match the existing sidewalk pattern and existing radius.
- Contractor will be responsible for levelling all existing sidewalk that is uneven as part of this bid.
- Contractor will be responsible for replacing all broken sections of existing sidewalk. All sidewalk repair will be at the direction of the City and must be approved in writing prior to commencement of work.
- Irrigation system that is currently in place is non-functional. Contractor will not be required to replace existing lines.
- Contractor is responsible for actual measurements.

- Work hours will be from 8:00AM to 6:00PM, Monday through Saturday, excluding City holidays. Once the project has started, Contractor must work continuously to completion of project. Performance period is sixty (60) calendar days.
- Tony Payne, Recreation Manager will oversee the project and will provide roadway and parking information for all Contractor equipment. Inspections will be performed by Tony Payne.
- From the path that was walked during the mandatory pre-bid meeting: the sidewalk widening will tie to the existing sidewalk at the junction near the pond, at the next intersection will veer toward the buildings, at the next intersection will veer to the first intersection with Mr. Joe White Avenue and then continue to the end of the loop (the loop ends at the second intersection with Mr. Joe White Avenue).
- Additional questions are due no later than 5:00 PM on Tuesday, May 23, 2023. Questions may be submitted via e-mail to lgreenough@cityofmyrtlebeach.com. All questions received by the deadline will be answered via addendum. Questions received after the deadline may or may not be answered.
- Sealed bids are due in the Purchasing Office no later than 10:00 AM (local time) on Thursday, June 1, 2023. No electronic submissions will be accepted. The City of Myrtle Beach is not responsible for late or misdirected mail.
- The mandatory site visit sign-in sheet is attached and is hereby made part of this addendum.

Please send in your sealed bid to the address listed below:

City of Myrtle Beach
Procurement Division
3231 Mr. Joe White Avenue
Myrtle Beach, SC 29577
Attn: Lynda Greenough

MANDATORY PRE-BID: Thursday, May 18, 2023 at 10:00 AM

BID: IFB 23-B0052 Sidewalk Widening at Futrell Park

BID OPENING: Thursday, June 1, 2023 at 10:00 AM

Please sign in

Company Name

Representative

1) Saltwater Construction

MARK PATTERSON
Print

843-385-6086
Phone/Fax

[Signature]
Signature

Saltwaterconstruction@gmail.com
Email Address

2) Cook's Excavating, LLC

Nick Lawrence
Print

304 732 7193
Phone/Fax

[Signature]
Signature

nick@cooksexcavating.com
Email Address

3) Stalvey Construction Co Inc

Kia Ford
Print

843-591-6115
Phone/Fax

[Signature]
Signature

stalveyconcrete@yahoo.com
Email Address

4) ECLS Global Inc

352-615-6071


Phone/Fax

brody.s@eclsglobal.com

Email Address

Brody Schimmler/Planning

Print



Signature

5) _____

Print

Phone/Fax

Signature

Email Address

6) _____

Print

Phone/Fax

Signature

Email Address

7) _____

Print

Phone/Fax

Signature

Email Address

8) _____

Print

Phone/Fax

Signature

Email Address