



WILLIAMSON COUNTY GOVERNMENT

July 10, 2020

Addendum #1
PBA Owner's Representative- Archives
RFP Due July 21, 2020, 2:00 p.m.

Williamson County has received the following questions:

1. Do you have an anticipated schedule for Design adjustment for the site, Construction and Closeout to use as a basis for our proposal? *We expect the project to be completed by early Fall 2021.*
2. What is your anticipated frequency of jobsite visits during construction? *Weekly*
3. Describe the next steps of the selection process. Are candidate interviews anticipated? *The Public Building Authority will review the proposals and at that time a decision will be made if interviews are needed.*
4. Due to offices being closed, would the County consider accepting only electronic proposals via email? *No, we are accepting deliveries.*

