



St. Johns River

Water Management District

Ann B. Shortelle, Ph.D., Executive Director

525 Community College Parkway S.E. • Palm Bay, FL 32909 • 321-984-4940
On the internet at www.sjrwmd.com.

DATE: December 11, 2020

TO: Prospective Respondents

FROM: Amy Lucey, Senior Procurement Specialist

SUBJECT: Addendum #5 to Invitation for Bids, 36319, Minor Water Control Structures Rehabilitation

As a result of inquiries, the following clarifications/changes are provided for your information. Please make all appropriate changes to your quote documents. Note: changes are reflected with original language shown with strike-through and new language is underlined.

Q1. It looks like the bid spreadsheet quantities do no match the field or plan quantities.
Can you please look into it?

A1: Please see revised Cost Schedule Excel and page 14 Revised Addendum 5

Attachments:

Cost Schedule Excel – Revised Addendum 5 separate cover
Cost Schedule, page 14 – Revised Addendum 5

NOTE: The Bid Due Date **remains** 2:00 p.m., **Thursday, December 17, 2020**

Please acknowledge receipt of this Addendum on the **Bid FORM** provided in the bid package.

If you have any questions, please e-mail me at alucey@sjrwmd.com.

COST SCHEDULE - MINOR WATER CONTROL STRUCTURE REHABILITATIONS (S-6A, S-252A, S-252B, S-252C) Revised Addendum 5					
	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
S-6A					
1	Mobilization	1	LS		
2	Cleaning of Exst. 48" Pipe (1 barrel)	102	LF		
3	Slip Lining 48" Pipe with 42" HDPE Pipe (see SOW) (1 barrel)	102	LF		
4	Fit Gates to New Pipes	1	LS		
5	Site Cleanup and Demobilization	1	LS		
		SUBTOTAL S-6A:			
S-252A					
1	Mobilization	1	LS		
2	Cleaning of 60" Pipe (2 barrels, 126' each)	252	LF		
3	Slip Lining 60" Pipe with 54" HDPE Pipe (see SOW) (2 barrels, 126' each)	252	LF		
4	Fit Gates to New Pipes	1	LS		
5	Site Cleanup and Demobilization	1	LS		
		SUBTOTAL S-252A:			
S-252B					
1	Mobilization	1	LS		
2	Cleaning of 60" Pipe (2 barrels, 126' each)	252	LF		
3	Slip Lining 60" Pipe with 54" HDPE Pipe (see SOW) (2 barrels, 126' each)	252	LF		
4	Site Cleanup and Demobilization	1	LS		
5	Support suspended barrel sections with sand or grout bags and/or pumped grout (see SOW)	1	LS		
		SUBTOTAL S-252B:			
S-252C					
1	Mobilization	1	LS		
2	Cleaning of 60" Pipe (1 barrel)	288	LF		
3	Slip Lining 60" Pipe with 54" HDPE Pipe (see SOW) (1 barrel)	288	LF		
4	Site Cleanup and Demobilization	1	LS		
		SUBTOTAL S-252C:			
		TOTAL PRICE			
If the total bid for all four culverts exceeds \$300,000, the District will award the work for the culverts in the following order (1) S-6A, (2) S-252A, (3) S-252B, (4) S-252C, up to the budget amount.					

Cost schedule continued on the next page.