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DATE: December 4, 2020 
 
TO: Prospective Respondents  
 
FROM: Amy Lucey, Contracts Administrator 
 
SUBJECT: Addendum #3 to Invitation for Bids, 36319, Minor Water Control Structures Rehabilitation 
 
As a result of inquiries, the following clarifications/changes are provided for your information.  Please make 
all appropriate changes to your quote documents.  Note:  changes are reflected with original language shown 
with strike-through and new language is underlined. 
 
Q1.   Are there any dive report inspections available for the 4 locations? 
A1: Yes. See attached inspection reports.  
 
Q2: Is there a proposed connection detail between gates and new HDPE pipe? 
A2: No. The only requirement is that the connection not interfere with gate operation. Essentially the 

HDPE liner and grout must not extend beyond the limits of the current gate guides, which would 
affect gate operation. The connection should not contribute to any leakage associated with this 
connection. 

 
Q3: Can the district share shop drawings for the concrete structure where the gate is located at S-6A? 

Is the outlet pipe same invert elevation as inlet pipe into box? 
A3: There are no shop drawings for this structure, however recent survey for a nearby project 

provides the following information: 
• Pipe length: 96 LF 
• US Invert: 14.02’ NAVD88 (15.49’ NGVD) 
• DS Invert: 13.66’ NAVD88 (15.13’ NGVD) 
Video of the inspection suggests that there is little elevation difference inside the box, though 
there appears to be a 6” lip at the entrance to the box.   
 

Q4: On location S-252C, how is the connection between RCP and CMP pipe? Was a concrete collar 
installed? Is there an offset joint between 2 pipes?  

A4: The FDOT construction drawing we have on file (attached) confirms that there is a concrete 
collar at this connection. Unfortunately, the District doesn’t have the entire set of FDOT 
construction plans for this structure, so we have no further information. Also provided with this 
addendum are the construction drawings for L-78 which includes plans for S-252A, S-252B and 
S-252C, which were constructed prior to the FDOT project which extended the pipe. Video of the 
inspection suggests that there no joint offset or change in inner diameter at this location.  

 
 
 
 
 
 



IFB 36319 
Addendum 3 

Q5: Page 52 of specs mention gate repairs. Is the intent of that spec for this project? 
A5: No. The Gate Repair section shall be eliminated from the Statement of Work. However, the 

Contractor ensure that the gates remain in proper operating condition and that no leakage between 
the gate and the sliplining is noticeable following the sliplining. If it is determined that additional 
repairs to the gates are needed, the District will negotiate a change order with the contractor, 
provided that the repairs were not caused by the Contractor during the sliplining process 

 
Corrections: 
Page 1, 3rd title line, page 13, COST SCHEDULE, page 24, Sample Bid Bond Form, page 27, sample 

AGREEMENT title and 1st paragraph, page 58,  DISTRICT SUPPLEMENTAL 
INSTRUCTIONS – delete all references to S-2 and replace with S-6A. 

 
 
 
Attachments: 
S-6A S&S – separate cover 
S-252A S&S – separate cover 
S-252B S&S – separate cover 
S-252C S&S – separate cover 
FDOT S-252C Drainage Structure – separate cover 
252A, 252B & 252C Drawings – separate cover 
IFB 36319 page 1 – revised Addendum 3 
IFB 36319 page 13, COST SCHEDULE – revised Addendum 3 
IFB 36319 page 24, BID BOND FORM – revised Addendum 3 
IFB 36319 page 27, AGREEMENT – revised Addendum 3 
IFB 36319 page 58, ATTACHMENT C – DISTRICT’S SUPPLEMENTAL INSTRUCTIONS – revised 

Addendum 3 
IFB 36319 page 52, ATTACHMENT A -STATEMENT OF WORK, Gate Repair – revised Addendum 3 
 
 
 
 
 
 
NOTE:  The Bid Due Date remains 2:00 p.m., Thursday, December 17, 2020  
 
Please acknowledge receipt of this Addendum on the Bid FORM provided in the bid package.   
 
If you have any questions, please e-mail me at alucey@sjrwmd.com. 

mailto:alucey@sjrwmd.com


THE GOVERNING BOARD OF THE 

IFB 36319 
Revised Addendum 3 

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 
MINOR WATER CONTROL STRUCTURE REHABILITATIONS (S-i S-6A, S-252A, S-252B, S-

252C) 
INVITATION FOR BID 36319 

The Governing Board of the St. Johns River Water Management District (the "District"), requests that 
interested parties respond to the solicitation below by 2:00 p.m., December 17, 2020. Further information 
is available through DemandStar at Demandstar.com [(800) 711-1712], Vendor Registry at 
Vendorregistry.com, or the District's website at sjrwmd.com. Solicitation packages may be obtained from 
DemandStar, Vendor Registry, or the District by calling or emailing Amy Lucey, Procurement Specialist, 
at 321-409-2156 or ALucey@sjrwmd.com. Responses will be opened via teleconference 888-585-9008 
conference room 405033134# 

Rehabilitate the following culverts by sliplining using a continuous high-density polyethylene (HOPE) 
pipe culvert sleeve inserted into existing culvert with a low-density cellular grouting application. See 
attached Map 1 for general locations of each culvert. 

S-6A is a gated culvert comprised of one barrel, extending southwest (gated end) to northeast under 
Levee L-75, which is an earthen levee with limerock capped driving surface on top. The barrel is a CMP, 
48 inches diameter by 102 feet long. The southwest end has an access pier comprised of a concrete T
beam superstructure supported by a buried concrete abutment and the concrete gate box. There is a gate at 
the upstream end. See Map 2 for an aerial view of this culvert. 

S-252A is a gated culvert comprised of two barrels, extending south (gated end) to north under Levee L-
78, which is an earthen levee with limerock capped driving surface on top. The barrels are CMP, 60 
inches diameter by 126' feet long. The south end has an access pier comprised of timber piles and a 
timber superstructure. See Map 3 for an aerial view of this culvert. 

S-252B is an ungated culvert comprised of two barrels, extending south (open end) to north under Levee 
L-78, which is an earthen levee with limerock capped driving surface on top. The barrels are CMP, 60 
inches diameter by 126' feet long. The south end has an access pier comprised of steel piles and a metal 
superstructure. See Map 4 for an aerial view of this culvert. 

S-252C is an ungated culvert comprised of one barrel, extending south to north under Levee L-78 and 
under SR-60. L-78 is an earthen levee with limerock capped driving surface on top and SR-60 is an 
FDOT 4-lane divided rural section asphalt highway. The barrel is CMP for the southern 120' and RCP for 
the northern 168' (under SR-60), for a total of288'. The south end has a metal access pier that extends 
out of the water. The north end has a timber access pier north of the structure. See Map 5 for an aerial 
view of this culvert. 

The engineer's construction estimate for the project is $300,000.00. 

Special accommodations for disabilities may be requested through Amy Lucey, Procurement Specialist, at 
321-409-2156 or by calling (800) 955-8771 (TTY), at least five business days before the date needed. 
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COST SCHEDULE 

Include this form in the response 

Bid to be opened at 2:00 p.m., December 17, 2020 

To: ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 

IFB 36319 
Revised Addendum 3 

In accordance with the advertisement requesting bids for the Minor Water Control Structure Rehabilitations (S
;?.-S-6A, S-252A, S-252B, S-252C), subject to the terms and conditions of the Agreement, the undersigned 
proposes to perform the Work for the price contained in the following schedule (fill in all blanks). 

If said bid exceeds the estimated amount previously provided, the District expressly reserves the right to 
increase, decrease, or delete any class, item, or part of the Work, as may be determined by the District. 

Respondents are reminded to refer to "PREPARATION AND ORGANIZATION OF BID DOCUMENTS" for 
information to be included with the bid package. 

The bid will be awarded to the lowest responsive and responsible Respondent for the Total Bid Cost. 

If the total bid for all four culverts exceeds $300,000, the District will award the work for the culverts in the 
following order (1) S-6A, (2) S-252A, (3) S-252B, (4) S-252C, up to the budget amount. 

Cost schedule continued on the next page. 
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BID BOND FORM 

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 
STATE OF FLORIDA 

IFB 36319 
Revised Addendum 3 

KNOW ALL MEN BY THESE PRESENTS that whose address 
---------------~ 

is: 
------------------------------------~ 

("Principal"), and _______________________________ ~ 
whose address is --------------------------------
("Surety"), are held and firmly bound unto the St. Johns River Water Management District, whose address is 
4049 Reid Street, Palatka, Florida 32177 (the "District"), in the Penal Sum of _________ _ 
___________ dollars($ lawful money of the United States, for the 
payment of which we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. 

THE CONDITION OF 11-IIS OBLIGATION IS SUCH, that whereas Principal has submitted the 
accompanying bid for Bid 36319, Minor Water Control Structure Rehabilitations(~ S-6A, S-252A, S-252B, 
S-252C), which is scheduled to be opened on December 17, 2020. 

NOW, THEREFORE, if Principal shall not withdraw this bid within 60 days after date of bid opening and shall 
within ten days after the prescribed forms are presented to him for signature, enter into a written contract with 
the District, in accordance with the bid as accepted, and shall give such bond or bonds as may be specified in 
the contract documents, with good and sufficient sureties, as may be requiredJor the faithful performance and 
proper fulfillment of the contract and give such bonds within the time specified; and, if Principal shall pay the 
District the difference between the amount specified in bid and the amount for which the District may procure 
the required work supplies, ifthe latter amount be in excess of the former, then the above obligations shall be 
void, and of no effect, otherwise to retain in full force and effect. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its BOND 
shall be in no way diminished, impaired, or affected by any extension of the time within which the District 
may accept such Bid, and said Surety does hereby waive notice of any such extension. 

IN WITNESS WHEREOF, the parties have executed this statement under their several seals this day of 
-------~ 20 __ , the name and corporate seal of each corporate party being affixed below and 
this statement being signed by his representative, pursuant to authority of its governing body. 

Signed, sealed and delivered in the presence of: 

NOTE: 

PRINCIPAL By: 

(Official Title) (typed name) (SEAL) 

SURETY By: 

(Official Title) (typed name) (SEAL) 

If Principal and Surety are corporations, the respective corporate seals should be affixed and 
attached. Attach a certified copy of Power-of-Attorney appointing individual Attorney-in-Fact for 
execution of bid bond on behalf of Surety. 
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AGREEMENT 
BETWEEN THE 

IFB 36319 
Revised Addendum 3 

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 
AND TOIBOR 

MINOR WATER CONTROL STRUCTURE REHABILITATIONS (S-i S-6A, S-252A, S-252B, S-
252C) 

TIDS AGREEMENT is entered into by and between the GOVERNING BOARD of the ST. 
JOHNS RIVER WATER MANAGEMENT DISTRICT (the "District"), whose address is 4049 Reid 
Street, Palatka, Florida 32177-2571, and ("Contractor"), whose address is 
__________ . All references to the parties hereto include the parties, their officers, 
employees, agents, successors, and assigns. 

In consideration of the payments hereinafter specified, Contractor agrees to furnish and deliver all 
materials and perform all labor required for 36319, Minor Water Control Structure Rehabilitations (~S-
6A, S-252A, S-252B, S-252C) (the "Work"). In accordance with IFB 36319, Contractor shall complete 
the Work in conformity with this Agreement, which consists of and incorporates all of the following 
documents: (1) advertisement for bids, proposals, or qualifications; (2) Instructions to Respondents; 
(3) addenda; certifications, and affidavits; (4) bid, proposal, or qualifications submittals; (5) Agreement, 
including the Statement of Work, and any Special Conditions or other attachments. If any provision in the 
body of this Agreement conflicts with any attachment hereto, the body of this Agreement shall prevail. 
This Agreement, including attachments, shall take precedence over all solicitation documents (items 1 -
4). The parties hereby agree to the following terms and conditions. 

1. TERM 

(a) The term of this Agreement shall be from the Effective Date to the Completion Date. Time is of 
the essence for each and every aspect of this Agreement. Where additional time is allowed to 
complete the Work, the new time limit shall also be of the essence. All provisions of this 
Agreement that by their nature extend beyond the Completion Date survive termination or 
expiration hereof. 

(b) Effective Date. The Effective Date is the date upon which the last party to this Agreement has 
dated and executed the same. 

(c) Completion Date. The Completion Date of this Agreement is June 30, 2021, unless extended by 
mutual written agreement of the parties. The Work shall be completed for use no later than said 
date.· 

2. LIQUIDATED DAMAGES 

(a) If Contractor neglects, fails, or refuses to satisfactorily complete the Work by the Completion 
Date, Contractor shall, as a part of the consideration for this Agreement, pay the District the 
amount stipulated herein, not as a penalty, but as liquidated damages for such breach, for each 
day Contractor is in default thereafter. This amount is fixed and agreed upon between the parties 
due to the impracticability and extreme difficulty of ascertaining the actual damages the District 
would sustain in such event. The amount of liquidated damages shall be one half of one percent 
(.5%) of the total contract amount per day. Liquidated damages shall be deducted from payments 
as they become due and may be deducted from the retainage due upon completion. They 
constitute an agreed-upon liquidated sum solely for consequential damages attributable to delay 
and are not a substitute for any other consequential damages incurred by the District, such as the 
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ATTACHMENT C - DISTRICT'S SUPPLEMENTAL INSTRUCTIONS (sample) 

DISTRICT SUPPLEMENTAL INSTRUCTIONS# 

DATE: 

TO: 

FROM: James Rider, Project Manager 

CONTRACT NUMBER: 36319 

CONTRACT TITLE: Minor Water Control Structure R 
252C) 

1. 

2. 

3. 

Date: ________ _ 

plemental Instructions as requested but reserves the right to seek a Change Order in 
e Agreement.) 

Approved: __________________ _ 
James Rider, District Project Manager 

Acknowledged: ________________ _ 
Amy Lucey, District Procurement Specialist 

c: Contract file 
Financial Services 
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Miscellaneous Culvert Repair 

IFB 36319 
Revised Addendum 3 

S-252B The east barrel is suspended 3' with 5" of vertical space under the upstream end. The west 
barrel is suspended 5' with 1 O" of vertical space under the upstream end. 

J 

• Contractor shall support the suspended barrel sections with sand or grout bags and/or pumped 
grout. 

Gate Repair 

The structures which have gates a-re: 
• g 6A (single) 
• g 252A (double) 

The gate repairs shall consist of the follmving activities: 
• Plug culverts upstream 
• Dewater downstream side 
• Excavate muck exposing gates/ha-rdv1a-re. 
• Pressure clean and visually inspect condition of the original block settings, gates, guide rails, 

stem screv1 and ha-rdwa-re. 
• Oil and grease stem screw and motor gear head. 
• Operate gates, modifj' block settings as appropriate to fully open and close gates. 

NOTES: 
1. The Contractor shall provide portable toilets for its work crews and subcontractors. 
2. No hunting, fishing, or firearms are allowed on the job site. The Contractor is responsible for 

contacting the District and the local Florida Fish and Wildlife Conservation Commission should any 
problem arise with nuisance animals. 

3. The Contractor shall provide the District with written notice 48-hours prior to when the HDPE liners 
will be installed in order to provide sufficient time for the District to schedule appropriate staff to 
observe the installation. 

IV. DISTRICT RESPONSIBILITIES 

1. 
2. 
3. 
4. 

5. 
6. 

v. 

Provide access to contractor. 
Participate in preconstruction meeting. 
Approve Product Materials and Installation Methodology prior to construction. 
Oversee all aspects of the construction to conform to plans, specifications and methodology 
provided by contractor 
Evaluate condition of gate and ancillary equipment prior to operation 
Conduct final walk-through with Contractor 

TIMEFRAMES AND DELVERABLES 

Work is anticipated to begin February 1, 2021 and be completed by June 30, 2021. 

VI. BUDGET AND INVOICE REQUIREMENTS 
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