



Georgetown County, South Carolina

129 Screven Street, Suite 239
Post Office Drawer 421270
Georgetown, SC 29442-4200
(843) 545-3083 • Fax (843) 545-3500
E-Mail • purch@gtcounty.org
Website • <http://www.gtcounty.org>

ADDENDUM #1 TO Bid #23-070

BID NUMBER: 23-070

ISSUE DATE: Monday, December 4, 2023

OPENING DATE: Wednesday, December 6, 2023

OPENING TIME: 3:00 PM ET

Pre-Bid Conference/Site Inspection: [Independent-On Own]

PROCUREMENT FOR: Repair/Replacement of Public Beach Access #62, 64, and 66

This addendum will amend **Bid #23-070, Repair/Replacement of Public Beach Access #62, 64, and 66** originally issued on Wednesday, November 15, 2023. This clarification is being provided to all known and registered correspondents in response to questions received. All addenda and original bid documents are also available online at: www.gtcounty.org, select “Bid Opportunities” from the Quick Links section.

Question #1: For Beach Access #62, the work order in the bid drawings calls for 28LF of deck replacement along with 15 steps. Work order does not note the leaning condition of the end of the access as noted in the initial damage report. Please advise as to how the leaning issue is expected to be resolved. Replacement of end two sections could be a possible solution.

Response: Structural issue with what remains will need to be addressed. The damage report provides a visual assessment. Contractor to provide a finished access that is sound and safe for public use.



ADDENDUM ACKNOWLEDGEMENT

Bid #23-070 Repair/Replacement of Public Beach Access #62, 64, and 66 Mandatory Submittal Form

To be returned with the final proposal submission to Georgetown County.

COMPANY NAME: _____

- Addendum #1 Received Date: _____ Initialed By: _____
- Addendum #2 Received Date: _____ Initialed By: _____
- Addendum #3 Received Date: _____ Initialed By: _____
- Addendum #4 Received Date: _____ Initialed By: _____
- Addendum #5 Received Date: _____ Initialed By: _____
- Addendum #6 Received Date: _____ Initialed By: _____