

Quantities for BIS Neighborhood Sidewalks, Phase 4

Site Work



Date:
12/18/2018

CLEARING AND DEMOLITION

Item	Description	Quantity	Unit	Unit Price	Total
1	Mobilization	1	LS		\$ -
2	Testing Services	1	LS		\$ -
3	Traffic Control	1	LS		\$ -
4	Dry Utility Relocation Allowance	1	LS		\$ -
5	Remove Existing Asphalt/ Concrete	60	SY		\$ -
6	Relocation of Fences, Mailboxes, and Shrubs	1	LS		\$ -
7	SW Pipe Removal	160	LF		\$ -
8	Tree Removal	8	EA		\$ -
CLEARING & DEMOLITION, TOTAL					\$ -

EROSION CONTROL

Item	Description	Quantity	Unit	Unit Price	Total
1	Silt Fence	1830	LF		\$ -
2	Tree Protection Fencing	370	LF		\$ -
3	Turf Reinforcement	120	SY		\$ -
4	Dust Control	1	LS		\$ -
5	Temporary Seeding	1920	SY		\$ -
6	Permanent Seeding	1920	SY		\$ -
7	Rock Check Dam	4	EA		\$ -
8	Concrete Washout	1	EA		\$ -
9	Sediment Tubes	18	EA		\$ -
EROSION CONTROL, TOTAL					\$ -

STORM DRAINAGE

Item	Description	Quantity	Unit	Unit Price	Total
1	Junction Box @ Existing 18" Pipe End	1	EA		\$ -
2	15" RCP	190	LF		\$ -
3	18" RCP	37	LF		\$ -
4	Grade Swale	900	LF		\$ -
STORM DRAINAGE, TOTAL					\$ -

PAVING

Item	Description	Quantity	Unit	Unit Price	Total
1	2" Asphalt Paving (Driveway Rebuild)	150	SY		\$ -
2	6" GABC (Driveway Rebuild)	150	SY		\$ -
3	Detectible Warning Pad	6	EA		\$ -
4	Thermo-Plastic Stop Bar	2	EA		\$ -
5	5' Wide Wooden Boardwalk	46	LF		\$ -
6	Reinforced Concrete Abutment to Boardwalk	2	EA		\$ -
7	4" Concrete Sidewalk (Unreinforced)	945	SY		\$ -
8	6" Concrete Sidewalk (at crossings)	45	SY		\$ -
9	Signage	1	LS		\$ -
10	Crosswalk Striping	3	EA		\$ -
PAVING, TOTAL					\$ -

SUB-TOTAL \$ -

Assumptions

No offsite improvements are included outside of the proposed project limits of disturbance. All excavated materials are suitable for replacement and existing subgrade is suitable for use under sidewalks.

Exclusions

Removal/Replacement of unsuitable subgrade materials, landscaping & irrigation, site lighting, decorative signage, site furnishings and decorative hardscapes.