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/ SITE DESCRIPTION M I \s I \

FACILITY NAME & ADDRESS: CANTON CENTENNIAL PARK LANDSCAPE ARCHITECTURE + URBAN PLANNING
/ 301—-399 MARKET AVENUE NORTH
:H CANTON, OHIO 44708
462 SOUTH LUDLOW ALLEY
AUTHORITY FOR AUTHORIZING ATWELL GROUP K
AND AMENDING THE SWP3: 7100 E. PLEASANT VALLEY ROAD, SUITE 220 COLUMBUS, OHIO 43215
INDEPENDENCE, OH 44131 614 6212796 MKSKSTUDIOS.COM
CONTACT: DALE HAYWOOD, PE, PS, CPESC
PHONE: (440) 349—2000

EMAIL: DHAYWOOD@ATWELL-GROUP.COM

NPDES PERMIT # PENDING

— ESTIMATED START DATE: JULY, 2019
ESTIMATED COMPLETION DATE: AUGUST, 2020
- client / owner
a. DESCRIBE THE NATURE AND TYPE OF CONSTRUCTION ACTIVITY: )
b. PROPOSED PARK IMPROVEMENTS City of Canton
¢. TOTAL AREA OF THE SITE EXPECTED TO BE DISTURBED: .
2.00 ACRES project name

d. PRE-DEVELOPED RUNOFF COEFFICIENT:

e. ggg:l's—:’E)EVELOPED RUNOFF COEFFICIENT: C E N TE N N IAL P LAZA

C=0.66
f. ESTIMATED % IMPERVIOUS AREA IN POST DEVELOPED STATE:
SCALE EYISTING SOIL TYPES ’ proloct address
g. :
0 10 20 THE SITE CONSIST OF 100% CHILI-URBAN LAND COMPLEX, UNDULATING SOIL. 301-399 Market Ave N,
. h. QUALITY OF STORMWATER DISCHARGING FROM THE CONSTRUCTION SITE: N/A Canton, OH 44702

i. DESCRIBE PRIOR LAND USES:
THE SITE IS CURRENTLY A PUBLIC PARK USED FOR COMMUNITY EVENTS
jo _SEQUENCE OF MAJOR CONSTRUCTION OPERATIONS:

1" = 20 FEET

START | END
oAy | pay | SOILEROSION CONTROL SEQUENCE OF CONSTRUCTION
] ] CONTACT STARK COUNTY SOIL AND WATER CONSERVATION DISTRICT TO SCHEDULE A —
PRECONSTRUCTION MEETING 330—451—7644
2 5 |INSTALL PROTECTIVE FENCING et
6 8 | SITE DEMOLITION architec
8 10 | CLEARING & GRUBBING SoL HARRIS/DAY
10 15_ | STRIP_TOP SOIL
15 25 |CONSTRUCT STORM SEWER 6677 FRANK AVENUE NW, NORTH CANTON,
OHIO 44720
25 27 [INSTALL INLET PROTECTION
14933722 | SOLHARRISDAY.COM
27 47 | SITE GRADING p 330.493.3722 |SO SDAY.CO
100 | 105 |FINAL GRADE SITE
105 | 115 |INSTALL CURB _AND PAVEMENT siructural engineer
118 120 |ONCE SITE IS B0% STABILIZED, CONTACT STARK COUNTY SOIL AND WATER CONSERVATION
DISTRICT TO SCHEDULE A WALK THROUGH BEFORE THE BMPs ARE REMOVED. AFTER ARUP
APPROVAL REMOVE SILT FENCE, TEMP DIVERSIONS, CHECK DAMS, INLET PROTECTION, ETC.
MONITOR AND MAINTAIN STABILIZED AREAS, AND RESEED AS NEEDED 77 WATER STREET
NEW YORK, NY 10005
p 212.896.3000 | ARUP.COM
k. RECEIVING WATER BODY OR MS4: civil engineer
CITY OF CANTON MS4
. DETAIL OF INDIVIDUAL LOT WITH SEDIMENT AND EROSION CONTROLS FOR CONSTRUCTION SITES WITH NO ATWELL
CENTRALIZED SEDIMENT CONTROLS (e.g. A SETTLING POND OR INLET PROTECTION) WHICH RECEIVES DRAINAGE FROM
MULTIPLE LOTS: 7100 E PLEASANT VALLEY ROAD
N/A SUITE 220
m. INCLUDE THE LOCATION OF AND DESCRIPTION OF STORM WATER DISCHARGES ASSOCIATED WITH DEDICATED lNABlEOP3E4N9%I(E)y(§:|EA1QV|\_/|E4I_4I_1-%1ROUP coMm
ASPHALT AND/OR CONCRETE BATCH PLANTS COVERED BY THE NPDES CONSTRUCTION STORM WATER GENERAL p 440.549. :
PERMIT: H
N/A
lighting design / electrical engineer
PROJECT DESCRIPTION TEC STUDIO / TECH INC.
THE PROJECT WILL CONSIST OF IMPROVEMENTS ON 3RD STREET, 4TH STREET, AND COURT STREET. A 7510 SLATE RIDGE BOULEVARD
PERFORMANCE STAGE AND CANOPY AS WELL AS A CAFE AND RESTROOM WILL BE CONSTRUCTED IN COLUMBUS, OH 43068
THE PARK AREA. p 614.866.2868 | TECSTUDIOINC.COM

THE STANDARD SPECIFICATIONS & DRAWINGS OF THE CITY OF CANTON ENGINEERING DEPARTMENT —
AND THE STATE OF OHIO 2013 CMS MANUAL, INCLUDING CHANGES AND SUPPLEMENTAL water feature

SPECIFICATIONS SHALL GOVERN THESE IMPROVEMENTS. SOUTHERN AQUAT'CS, INC.
DUTY TO INFORM CONTRACTORS AND SUBCONTRACTORS 150 HILDEN RD

THE PERMITTEE (REPRESENTATIVE THAT OBTAINS A CONSTRUCTION GENERAL PERMIT FROM OHIO EPA) SHALL INFORM ALL PONTE VEDRA BEACH, FL 32081
CONTRACTORS AND SUBCONTRACTORS NOT OTHERWISE DEFINED AS "OPERATORS” IN PART VIl OF OHIO EPA'S CONSTRUCTION P 904.824.1110 | SAIFOUNTAINS.COM
GENERAL PERMIT (OHCO00005), WHO WILL BE INVOLVED IN THE IMPLEMENTATION OF THE STORMWATER POLLUTION PREVENTION

PLAN (SWP3), OF THE TERMS AND CONDITIONS OF THE GENERAL CONSTRUCTION PERMIT. FURTHERMORE, THE PERMITEE SHALL G

MAINTAIN THIS DOCUMENT CONTAINING THE SIGNATURES OF ALL CONTRACTORS AND SUBCONTRACTORS INVOLVED IN THE

IMPLEMENTATION OF THE SWP3 AS PROOF ACKNOWLEDGING THAT THEY REVIEWED AND UNDERSTAND THE CONDITIONS AND

RESPONSIBILITIES OF THE SWP3, INCLUDING ALL: (1) EROSION CONTROLS; (lI) SEDIMENT CONTROLS; (lll) NON—SEDIMENT
POLLUTANT CONTROLS; AND (IV) POST—CONSTRUCTION CONTROLS (OHIO EPA’S CONSTRUCTION GENERAL PERMIT).

IN ACCORDANCE WITH THE NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) RULES AND OHIO EPA’S
CONSTRUCTION GENERAL PERMIT, THESE SIGNATURES ARE REQUIRED TO BE PROVIDED PRIOR TO COMMENCEMENT OF WORK AT

(PERMITTED FACILITY NAME)

THE PERMITTEE HAS REVIEWED THE CONDITIONS OF THE SWP3 WITH ME AND EXPLAINED MY RESPONSIBILITIES WITH REGARDS TO
THE ABOVE REFERENCED CONSTRUCTION ACTIVITY IN ACCORDANCE WITH OHIO EPA'S CONSTRUCTION GENERAL PERMIT.

CONTRACTOR /SUBCONTRACTOR COMPANY DATE

SEDIMENT AND EROSION CONTROL NOTES

1. ALL EROSION AND SEDIMENT CONTROL PRACTICES MUST CONFORM TO THE SPECIFICATION OF RAINWATER AND LAND DEVELOPMENT, OHIO STANDARDS
FOR STORM WATER MANAGEMENT, LAND DEVELOPMENT AND URBAN STREAM.

2. CONSTRUCTION ACTIVITIES SHALL BE SCHEDULED SUCH THAT A MINIMUM AREA OF THE SITE IS DISTURBED AT A TIME. CONSTRUCTION OPERATION
SHALL BE SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO EXCAVATION IN CRITICAL
AREAS AND TEMPORARY STABILIZATION MEASURES ARE IN PLACE IMMEDIATELY FOLLOWING BACKFILLING OPERATIONS. CONTRACTOR SHALL REDUCE

EFFECTS OF STORM WATER BY USING AND/OR MAINTAINING GRASSED SWALES, INFILTRATION STRUCTURES, OR WATER DIVERSIONS.
3. SPECIAL PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT SITUATIONS THAT PROMOTE EROSION. E
4, CLEANUP WILL BE DONE IN A MANNER TO ENSURE THAT EROSION CONTROL MEASURES ARE NOT DISTURBED.

5. TEMPORARY SOIL STABILIZATION SHALL OCCUR WITHIN 7 DAYS AFTER ROUGH GRADING IF THE AREA WILL REMAIN IDLE LONGER THAN 14 DAYS. ANY
DISTURBED AREA THAT IS NOT GOING TO BE WORKED FOR 14 DAYS OR MORE MUST BE SEEDED AND MULCHED BY NOVEMBER 1 OR MUST HAVE A
DORMANT SEEDING OR MULCH COVER APPLIED BETWEEN NOVEMBER 1 AND MARCH.

6. TRENCHES FOR UNDERGROUND UTILITY LINE AND PIPES SHALL BE TEMPORARILY STABILIZED WITHIN 7 DAYS IF THEY ARE TO REMAIN INACTIVE FOR 14
DAYS. TRENCH DEWATERING DEVICES (DANDY BAGS — SEE DETAIL SHEET) SHALL DISCHARGE IN A MANNER THAT FILTERS SOIL—-LADEN WATER BEFORE —
DISCHARGING IT TO A RECEIVING DRAINAGE DITCH OR POND. IF SEEDING, MULCHING OR OTHER EROSION AND SEDIMENT CONTROL MEASURES WERE

PREVIOUSLY INSTALLED; THESE PROTECTIVE MEASURES SHALL BE REINSTALLED. PIPELINES WITH JOINTS THAT ALLOW A MANUFACTURED LENGTH OF PIPE

TO BE PLACED IN THE TRENCH WITH THE PIPE JOINT ASSEMBLED/MADE IN THE TRENCH REQUIRE AN OPEN PIPELINE TRENCH THAT IS ONLY SLIGHTLY

LONGER THAN THE LENGTH OF PIPE BEING INSTALLED. THE TOTAL LENGTH OF EXCAVATED TRENCH OPEN AT ANY TIME SHOULD NOT BE THE GREATER

THAN THE TOTAL LENGTH OF PIPELINE/UTILITY THAT CAN BE PLACED IN THE TRENCH AND BACK—FILLED IN ONE WORKING DAY. NO MORE THAN 50

LINEAL FEET OF OPEN TRENCH SHOULD EXIST WHEN PIPELINE/UTILITY LINE INSTALLATION CEASES AT THE END OF THE WORK DAY.

7. SOIL STOCKPILES SHALL BE STABILIZED OR PROTECTED TO PREVENT SOIL LOSS.

D BID SET

Not For Construction

8. ALL DISTURBED AREAS SHALL BE PERMANENTLY STABILIZED WITHIN 7 DAYS OF FINAL GRADING. FURTHER, SOIL EROSION CONTROL MEASURES SHALL
BE MAINTAINED UNTIL PERMANENT STABILIZATION IS COMPLETE, AT WHICH TIME TEMPORARY MEASURES WILL BE REMOVED. PERMANENT VEGETATION IS A
GROUND COVER DENSE ENOUGH TO COVER 80% OF THE SOIL SURFACE AND MATURE ENOUGH TO SURVIVE WINTER WEATHER CONDITIONS.

9. SILT FENCE TO BE 2’ MINIMUM FROM PROPERTY LINES IN AREAS WHERE WORK IS NEAR ADJACENT PROPERTIES.
revision date issued

10. HAUL ROUTES— THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANUP OF ANY MUD, DIRT, OR DEBRIS DEPOSITED ON HAUL ROADS AS A
RESULT OF HIS OPERATIONS. SOIL SHALL BE REMOVED FROM ROADS AND PAVED SURFACES AT THE END OF EACH DAY IN SUCH A MANNER THAT DOES c 1 06/14/2019 ADDENDUM #1

NOT CREATE OFF—SITE SEDIMENTATION IN ORDER TO ENSURE SAFETY AND ABATE OFF—SITE SOIL LOSS. COLLECTED SEDIMENTS SHALL BE PLACED IN A 2 06/21/2019 ADDENDUM #2
STABLE LOCATION ON SITE OR TAKEN OFF—SITE TO A STABLE LOCATION. CONTRACTOR SHALL USE STATE ROUTES (AND SHORTEST DISTANCE NON—STATE
ROUTES) FOR PROJECT HAUL ROUTE.

11. FOR DISTURBED AREAS WITHIN 50 FEET OF A STREAM REMAINING DORMANT FOR OVER 14 DAYS, TEMPORARY EROSION CONTROLS SHALL BE APPLIED
WITHIN 2 DAYS.

12. FOR DISTURBED AREAS OVER 50 FEET AWAY FROM A STREAM REMAINING DORMANT FOR OVER 14 DAYS, TEMPORARY EROSION CONTROLS SHALL BE
APPLIED WITHIN 7 DAYS. C

13. FOR DISTURBED AREAS THAT WILL BE LEFT IDLE OVER WINTER, TEMPORARY EROSION CONTROLS SHALL BE APPLIED PRIOR TO ONSET OF WINTER.

14. FOR DISTURBED AREAS WITHIN 50 FEET OF A STREAM AT FINAL GRADE, PERMANENT EROSION CONTROLS SHALL BE APPLIED WITHIN 2 DAYS OF
REACHING FINAL GRADE.

15. FOR DISTURBED AREAS REMAINING DORMANT FOR OVER 1 YEAR OR AT FINAL GRADE, PERMANENT EROSION CONTROLS SHALL BE APPLIED WITHIN 7 -

DAYS. seal
\\“\\\\\llllllllll/////
\ //
16. SEDIMENT CONTROL DEVICES SHALL BE IMPLEMENTED FOR ALL AREAS REMAINING DISTURBED FOR OVER 14 DAYS. \\\“\&V/\E‘.QF., 0/7/"//,,
SYNTHETIC TURF TO BE OWNER PROVIDED NOTES: TURF INSTALLATION TO BE GOMPLETED IN S, 7,
AND CONTRACTOR INSTALLED ACCORDANCE W/ MANUFACTURER'S § Vo A
SPECIFICATIONS. ADJACENT CONCRETE
MOUNTING SURFACES VARIES BETWEEN 17. SEDIMENT CONTROLS SHALL BE INSTALLED/IMPLEMENTED WITHIN 7 DAYS OF GRUBBING ACTIVITIES.
SOIL EROSION LEGEND CONCRETE CURB, WALK, STAIRS AND/ OR WALL.
PLANTING AREA, REFER PLANS 18. THE SEDIMENT STORAGE ZONE OF THE SILT TRAPS AND BASINS SHALL BE CLEANED OUT WHEN THE SILT OCCUPIES 40 PERCENT OF THE SEDIMENT B
AV 4
3¢ SILT FENCE N —— STORAGE ZONE (APPROXIMATELY ONE—HALF OF THE SEDIMENT STORAGE ZONE DEPTH).
O E:] INLET PROTECTION FOR COMPOSITE NAILER ATTATCHMENT VARIES,
I TEMPORARY DIVERSION SEEPLAN. MAINTENANCE TASKS AND SCHEDULE FOR BMP 19. ALL SILT TRAPS AND SEDIMENTATION BASINS SHALL BE SURROUNDED BY ORANGE CONSTRUCTION FENCING.
- - 2" x 3" (MIN.) PERIMETER COMPOSITE NAILER STORM
BOARD MOUNTED 4 1/2" BELOW TOP OF PLANTER
oZezeel TEMPORARY CHECK DAM CURB AND SECURED W/ CONCRETE FASTNERS AS TASK SYNTHETIC | CATCHBASIN | .\ o SCHEDULE SWP3 CERTIFICATION
Nk TURF INLETS SYSTEM l, THE UNDERSIGNED, CERTIFY UNDER PENALTY OF LAW THAT THIS DOCUMENT AND ALL ATTACHMENTS WERE PREPARED
- U BN | MITS OF DISTURBANCE g/\/@_{ SYNTHETIC TURF SECURED W/ 1" LONG STAPLE EVERY NSPECT FOR SEDIMENT UNDER MY DIRECTION OR SUPERVISION IN ACCORDANCE WITH A SYSTEM DESIGNED TO ASSURE THAT QUALIFIED PERSONNEL — issue date project number
- \/\\? 3" AS PER MANUFACTURER RECOMMENDATIONS. X " X ANNUALLY PROPERLY GATHERED AND EVALUATED THE INFORMATION SUBMITTED. BASED ON MY INQUIRY OF THE PERSON OR PERSONS 06.19.2019 c18514
4,\ ! U WHO MANAGED THE SYSTEM, OR THOSE PERSONS DIRECTLY RESPONSIBLE FOR GATHERING THE INFORMATION, THE s
EXISTING SOIL /\/ . ACCUMULATION & REMOVE
SN N A : ) INFORMATION SUBMITTED IS, TO THE BEST OF MY KNOWLEDGE AND BELIEF, TRUE, ACCURATE, AND COMPLETE. | AM AWARE
b {/\\// i m— 1" THICK CLOSED CELL FOAM PAD INSPECT FOR DEBRIS AND X « X AFTER MAJOR THAT THERE ARE SIGNIFICANT PENALTIES FOR SUBMITTING FALSE INFORMATION, INCLUDING THE POSSIBILITY OF FINE AND
CONSTRUCTION ENTRANCE \/4‘5\\/7/\2\ LEVELING COURSE OF FINISH DRAINAGE GRAVEL CLEAN DEBRIS STORMS IMPRISONMENT FOR KNOWING VIOLATIONS.” THIS STATEMENT MUST BE DATED AND SIGNED BY ALL APPLICABLE PARTIES
:\? \\\/;/\ . AN WS D OO 7 A A CHAVEL INSPECT STRUCTURAL AFTER MAJOR WITH INDICATION OF WHAT ACTIVITY THEY ARE RESPONSIBLE FOR.
SILT SOCK \/\\/\ 4 X X X sheet name
SN 4" PERFORATED UNDERDRAIN WRAPPED IN ELEMENTS STORMS
. ,\/\ Fe WOVEN GEOTEXTILE DRAINAGE FABRIC. ATWELL. LLC. A STORMWATER POLLUTION
@ INLET PROTECTION | LT A
7 b PREVENTION PLAN
EONT | PROOF ROLL SUBGRADE IN ACCORDANGE Wi SYNTHETIC TURF IS PERMANENT POST CONSTRUCTION BMP
PERMANENT SEEDING SPECIFICATIONS. sheet number

CuB CHILI-URBAN LAND COMPLEX UNDULATING SYNTHETIC TURF SECTION
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THE PERMITTEE (REPRESENTATIVE THAT OBTAINS A CONSTRUCTION GENERAL PERMIT FROM OHIO EPA) SHALL INFORM ALL ALL CONTRACTORS AND SUBCONTRACTORS NOT OTHERWISE DEFINED AS "OPERATORS" IN PART VII OF OHIO EPA'S CONSTRUCTION GENERAL PERMIT (OHC000005), WHO WILL BE INVOLVED IN THE IMPLEMENTATION OF THE STORMWATER POLLUTION PREVENTION PLAN (SWP3), OF THE TERMS AND CONDITIONS OF THE GENERAL CONSTRUCTION PERMIT. FURTHERMORE, THE PERMITEE SHALL MAINTAIN THIS DOCUMENT CONTAINING THE SIGNATURES OF ALL CONTRACTORS AND SUBCONTRACTORS INVOLVED IN THE ALL CONTRACTORS AND SUBCONTRACTORS INVOLVED IN THE  CONTRACTORS AND SUBCONTRACTORS INVOLVED IN THE IMPLEMENTATION OF THE SWP3 AS PROOF ACKNOWLEDGING THAT THEY REVIEWED AND UNDERSTAND THE CONDITIONS AND CONDITIONS AND  AND RESPONSIBILITIES OF THE SWP3, INCLUDING ALL: (I) EROSION CONTROLS; (II) SEDIMENT CONTROLS; (III) NON-SEDIMENT  OF THE SWP3, INCLUDING ALL: (I) EROSION CONTROLS; (II) SEDIMENT CONTROLS; (III) NON-SEDIMENT POLLUTANT CONTROLS; AND (IV) POST-CONSTRUCTION CONTROLS (OHIO EPA'S CONSTRUCTION GENERAL PERMIT). IN ACCORDANCE WITH THE NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) RULES AND OHIO EPA'S CONSTRUCTION GENERAL PERMIT, THESE SIGNATURES ARE REQUIRED TO BE PROVIDED PRIOR TO COMMENCEMENT OF WORK AT . (PERMITTED FACILITY NAME) THE PERMITTEE HAS REVIEWED THE CONDITIONS OF THE SWP3 WITH ME AND EXPLAINED MY RESPONSIBILITIES WITH REGARDS TO THE ABOVE REFERENCED CONSTRUCTION ACTIVITY IN ACCORDANCE WITH OHIO EPA'S CONSTRUCTION GENERAL PERMIT. CONTRACTOR/SUBCONTRACTOR    COMPANY    DATE   COMPANY    DATE   DATE   
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FACILITY NAME & ADDRESS:    CANTON CENTENNIAL PARK               CANTON CENTENNIAL PARK            CANTON CENTENNIAL PARK                               301-399 MARKET AVENUE NORTH 301-399 MARKET AVENUE NORTH CANTON, OHIO 44708 AUTHORITY FOR AUTHORIZING  ATWELL GROUP ATWELL GROUP AND AMENDING THE SWP3:  7100 E. PLEASANT VALLEY ROAD, SUITE 220 7100 E. PLEASANT VALLEY ROAD, SUITE 220 INDEPENDENCE, OH 44131 CONTACT: DALE HAYWOOD, PE, PS, CPESC PHONE: (440) 349-2000                                EMAIL: DHAYWOOD@ATWELL-GROUP.COM EMAIL: DHAYWOOD@ATWELL-GROUP.COM NPDES PERMIT #:  PENDING  PENDING  ESTIMATED START DATE: JULY, 2019  JULY, 2019  ESTIMATED COMPLETION DATE: AUGUST, 2020  AUGUST, 2020 a. DESCRIBE THE NATURE AND TYPE OF CONSTRUCTION ACTIVITY: DESCRIBE THE NATURE AND TYPE OF CONSTRUCTION ACTIVITY: b.  PROPOSED PARK IMPROVEMENTS PROPOSED PARK IMPROVEMENTS c. TOTAL AREA OF THE SITE EXPECTED TO BE DISTURBED:  TOTAL AREA OF THE SITE EXPECTED TO BE DISTURBED:  2.00 ACRES d. PRE-DEVELOPED RUNOFF COEFFICIENT: PRE-DEVELOPED RUNOFF COEFFICIENT: C=0.53 e. POST-DEVELOPED RUNOFF COEFFICIENT: POST-DEVELOPED RUNOFF COEFFICIENT: C=0.66 f. ESTIMATED % IMPERVIOUS AREA IN POST DEVELOPED STATE:  ESTIMATED % IMPERVIOUS AREA IN POST DEVELOPED STATE:  40% g. EXISTING SOIL TYPES:  EXISTING SOIL TYPES:  THE SITE CONSIST OF 100% CHILI-URBAN LAND COMPLEX, UNDULATING SOIL. h. QUALITY OF STORMWATER DISCHARGING FROM THE CONSTRUCTION SITE: N/A QUALITY OF STORMWATER DISCHARGING FROM THE CONSTRUCTION SITE: N/A N/A i. DESCRIBE PRIOR LAND USES:  DESCRIBE PRIOR LAND USES:  THE SITE IS CURRENTLY A PUBLIC PARK USED FOR COMMUNITY EVENTS j. SEQUENCE OF MAJOR CONSTRUCTION OPERATIONS: SEQUENCE OF MAJOR CONSTRUCTION OPERATIONS: k. RECEIVING WATER BODY OR MS4:  RECEIVING WATER BODY OR MS4:  CITY OF CANTON MS4  l. DETAIL OF INDIVIDUAL LOT WITH SEDIMENT AND EROSION CONTROLS FOR CONSTRUCTION SITES WITH NO DETAIL OF INDIVIDUAL LOT WITH SEDIMENT AND EROSION CONTROLS FOR CONSTRUCTION SITES WITH NO CENTRALIZED SEDIMENT CONTROLS (e.g. A SETTLING POND OR INLET PROTECTION) WHICH RECEIVES DRAINAGE FROM MULTIPLE LOTS: N/A m. INCLUDE THE LOCATION OF AND DESCRIPTION OF STORM WATER DISCHARGES ASSOCIATED WITH DEDICATED INCLUDE THE LOCATION OF AND DESCRIPTION OF STORM WATER DISCHARGES ASSOCIATED WITH DEDICATED ASPHALT AND/OR CONCRETE BATCH PLANTS COVERED BY THE NPDES CONSTRUCTION STORM WATER GENERAL PERMIT: N/A 
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THE PROJECT WILL CONSIST OF IMPROVEMENTS ON 3RD STREET, 4TH STREET, AND COURT STREET. A PERFORMANCE STAGE AND CANOPY AS WELL AS A CAFE AND RESTROOM WILL BE CONSTRUCTED IN THE PARK AREA. THE STANDARD SPECIFICATIONS & DRAWINGS OF THE CITY OF CANTON ENGINEERING DEPARTMENT AND THE STATE OF OHIO 2013 CMS MANUAL, INCLUDING CHANGES AND SUPPLEMENTAL SPECIFICATIONS SHALL GOVERN THESE IMPROVEMENTS.
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1.  ALL EROSION AND SEDIMENT CONTROL PRACTICES MUST CONFORM TO THE SPECIFICATION OF RAINWATER AND LAND DEVELOPMENT, OHIO STANDARDS FOR STORM WATER MANAGEMENT, LAND DEVELOPMENT AND URBAN STREAM. 2.  CONSTRUCTION ACTIVITIES SHALL BE SCHEDULED SUCH THAT A MINIMUM AREA OF THE SITE IS DISTURBED AT A TIME. CONSTRUCTION OPERATION SHALL BE SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE IN PLACE IMMEDIATELY FOLLOWING BACKFILLING OPERATIONS.  CONTRACTOR SHALL REDUCE EFFECTS OF STORM WATER BY USING AND/OR MAINTAINING GRASSED SWALES, INFILTRATION STRUCTURES, OR WATER DIVERSIONS. 3.  SPECIAL PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT SITUATIONS THAT PROMOTE EROSION. 4.  CLEANUP WILL BE DONE IN A MANNER TO ENSURE THAT EROSION CONTROL MEASURES ARE NOT DISTURBED. 5.  TEMPORARY SOIL STABILIZATION SHALL OCCUR WITHIN 7 DAYS AFTER ROUGH GRADING IF THE AREA WILL REMAIN IDLE LONGER THAN 14 DAYS. ANY 7 DAYS AFTER ROUGH GRADING IF THE AREA WILL REMAIN IDLE LONGER THAN 14 DAYS. ANY  AFTER ROUGH GRADING IF THE AREA WILL REMAIN IDLE LONGER THAN 14 DAYS. ANY 14 DAYS. ANY . ANY DISTURBED AREA THAT IS NOT GOING TO BE WORKED FOR 14 DAYS OR MORE MUST BE SEEDED AND MULCHED BY  NOVEMBER 1 OR MUST HAVE A DORMANT SEEDING OR MULCH COVER  APPLIED BETWEEN NOVEMBER 1 AND MARCH.  6.  TRENCHES FOR UNDERGROUND UTILITY LINE AND PIPES SHALL BE TEMPORARILY STABILIZED WITHIN 7 DAYS IF THEY ARE TO REMAIN INACTIVE FOR 14 7 DAYS IF THEY ARE TO REMAIN INACTIVE FOR 14  IF THEY ARE TO REMAIN INACTIVE FOR 14 14 DAYS. TRENCH DEWATERING DEVICES (DANDY BAGS - SEE DETAIL SHEET) SHALL DISCHARGE IN A MANNER THAT FILTERS SOIL-LADEN WATER BEFORE . TRENCH DEWATERING DEVICES (DANDY BAGS - SEE DETAIL SHEET) SHALL DISCHARGE IN A MANNER THAT FILTERS SOIL-LADEN WATER BEFORE DISCHARGING IT TO A RECEIVING DRAINAGE DITCH OR POND. IF SEEDING, MULCHING OR OTHER EROSION AND SEDIMENT CONTROL MEASURES WERE PREVIOUSLY INSTALLED; THESE PROTECTIVE MEASURES SHALL BE REINSTALLED. PIPELINES WITH JOINTS THAT ALLOW A MANUFACTURED LENGTH OF PIPE TO BE PLACED IN THE TRENCH WITH THE PIPE JOINT ASSEMBLED/MADE IN THE TRENCH REQUIRE AN OPEN PIPELINE TRENCH THAT IS ONLY SLIGHTLY LONGER THAN THE LENGTH OF PIPE BEING INSTALLED. THE TOTAL LENGTH OF EXCAVATED TRENCH OPEN AT ANY TIME SHOULD NOT BE THE GREATER THAN THE TOTAL LENGTH OF PIPELINE/UTILITY THAT CAN BE PLACED IN THE TRENCH AND BACK-FILLED IN ONE WORKING DAY. NO MORE THAN 50 LINEAL FEET OF OPEN TRENCH SHOULD EXIST WHEN PIPELINE/UTILITY LINE INSTALLATION CEASES AT THE END OF THE WORK DAY. 7.  SOIL STOCKPILES SHALL BE STABILIZED OR PROTECTED TO PREVENT SOIL LOSS.   8.  ALL DISTURBED AREAS SHALL BE PERMANENTLY STABILIZED WITHIN 7 DAYS OF FINAL GRADING. FURTHER, SOIL EROSION CONTROL MEASURES SHALL 7 DAYS OF FINAL GRADING. FURTHER, SOIL EROSION CONTROL MEASURES SHALL  OF FINAL GRADING. FURTHER, SOIL EROSION CONTROL MEASURES SHALL BE MAINTAINED UNTIL PERMANENT STABILIZATION IS COMPLETE, AT WHICH TIME TEMPORARY MEASURES WILL BE REMOVED. PERMANENT VEGETATION IS A GROUND COVER DENSE ENOUGH TO COVER 80% OF THE SOIL SURFACE AND MATURE ENOUGH TO SURVIVE WINTER WEATHER CONDITIONS. 9.  SILT FENCE TO BE 2' MINIMUM FROM PROPERTY LINES IN AREAS WHERE WORK IS NEAR ADJACENT PROPERTIES.  10.  HAUL ROUTES- THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANUP OF ANY MUD, DIRT, OR DEBRIS DEPOSITED ON HAUL ROADS AS A RESULT OF HIS OPERATIONS. SOIL SHALL BE REMOVED FROM ROADS AND PAVED SURFACES AT THE END OF EACH DAY IN SUCH A MANNER THAT DOES NOT CREATE OFF-SITE SEDIMENTATION IN ORDER TO ENSURE SAFETY AND ABATE OFF-SITE SOIL LOSS. COLLECTED SEDIMENTS SHALL BE PLACED IN A STABLE LOCATION ON SITE OR TAKEN OFF-SITE TO A STABLE LOCATION. CONTRACTOR SHALL USE STATE ROUTES (AND SHORTEST DISTANCE NON-STATE ROUTES) FOR PROJECT HAUL ROUTE. 11. FOR DISTURBED AREAS WITHIN 50 FEET OF A STREAM REMAINING DORMANT FOR OVER 14 DAYS, TEMPORARY EROSION CONTROLS SHALL BE APPLIED WITHIN 2 DAYS. 12. FOR DISTURBED AREAS OVER 50 FEET AWAY FROM A STREAM REMAINING DORMANT FOR OVER 14 DAYS, TEMPORARY EROSION CONTROLS SHALL BE APPLIED WITHIN 7 DAYS.  13. FOR DISTURBED AREAS THAT WILL BE LEFT IDLE OVER WINTER, TEMPORARY EROSION CONTROLS SHALL BE APPLIED PRIOR TO ONSET OF WINTER.  14. FOR DISTURBED AREAS WITHIN 50 FEET OF A STREAM AT FINAL GRADE, PERMANENT EROSION CONTROLS SHALL BE APPLIED WITHIN 2 DAYS OF REACHING FINAL GRADE. 15. FOR DISTURBED AREAS REMAINING DORMANT FOR OVER 1 YEAR OR AT FINAL GRADE, PERMANENT EROSION CONTROLS SHALL BE APPLIED WITHIN 7 DAYS. 16. SEDIMENT CONTROL DEVICES SHALL BE IMPLEMENTED FOR ALL AREAS REMAINING DISTURBED FOR OVER 14 DAYS. 17. SEDIMENT CONTROLS SHALL BE INSTALLED/IMPLEMENTED WITHIN 7 DAYS OF GRUBBING ACTIVITIES. 18. THE SEDIMENT STORAGE ZONE OF THE SILT TRAPS AND BASINS SHALL BE CLEANED OUT WHEN THE SILT OCCUPIES 40 PERCENT OF THE SEDIMENT STORAGE ZONE (APPROXIMATELY ONE-HALF OF THE SEDIMENT STORAGE ZONE DEPTH).  19. ALL SILT TRAPS AND SEDIMENTATION BASINS SHALL BE SURROUNDED BY ORANGE CONSTRUCTION FENCING. 
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I, THE UNDERSIGNED, CERTIFY UNDER PENALTY OF LAW THAT THIS DOCUMENT AND ALL ATTACHMENTS WERE PREPARED UNDER MY DIRECTION OR SUPERVISION IN ACCORDANCE WITH A SYSTEM DESIGNED TO ASSURE THAT QUALIFIED PERSONNEL PROPERLY GATHERED AND EVALUATED THE INFORMATION SUBMITTED. BASED ON MY INQUIRY OF THE PERSON OR PERSONS WHO MANAGED THE SYSTEM, OR THOSE PERSONS DIRECTLY RESPONSIBLE FOR GATHERING THE INFORMATION, THE INFORMATION SUBMITTED IS, TO THE BEST OF MY KNOWLEDGE AND BELIEF, TRUE, ACCURATE, AND COMPLETE. I AM AWARE THAT THERE ARE SIGNIFICANT PENALTIES FOR SUBMITTING FALSE INFORMATION, INCLUDING THE POSSIBILITY OF FINE AND IMPRISONMENT FOR KNOWING VIOLATIONS.” THIS STATEMENT MUST BE DATED AND SIGNED BY ALL APPLICABLE PARTIES  THIS STATEMENT MUST BE DATED AND SIGNED BY ALL APPLICABLE PARTIES WITH INDICATION OF WHAT ACTIVITY THEY ARE RESPONSIBLE FOR. 
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SYNTHETIC TURF IS PERMANENT POST CONSTRUCTION BMP
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