

County Administration Building Renovations

Item No.	Description	Copper Construction	R. E. Crawford Construction	Garbutt Construction	Marchese Construction	WBM Construction
1	SELECTIVE DEMOLITION	\$10,633.00	\$20,376.00	\$27,550.00	\$16,150.00	\$17,250.00
2	STRUCTURAL	\$39,060.00	\$6,710.00	\$8,911.00	\$2,000.00	\$10,000.00
3	CARPENTRY	\$107,252.00	\$107,073.00	\$54,270.00	\$218,950.00	\$59,800.00
4	DOORS/WINDOWS	\$34,836.00	\$60,625.00	\$71,271.71	\$56,200.00	\$54,892.00
5	FINISHES	\$23,378.00	\$102,406.00	\$165,796.00	\$86,837.00	\$115,000.00
6	SPECIALTIES	\$4,176.00	\$9,401.00	\$4,901.00	\$45,400.00	\$9,000.00
7	FLOOR/CEILING FINISHES	\$68,927.00	\$112,310.00	\$46,699.00	\$65,900.00	\$100,000.00
8	INSULATION: SPRAY FOAM WITH RETARDANT	\$21,123.00	\$32,045.00	\$44,762.00	\$21,387.00	\$21,000.00
9	INSULATION: BATT INSULATION	\$9,866.00	\$5,000.00	\$3,975.00	\$9,500.00	\$12,500.00
10	PLUMBING	\$62,710.00	\$38,200.00	\$38,200.00	\$82,700.00	\$45,840.00
11	MECHANICAL	\$107,427.00	\$97,000.00	\$97,000.00	\$97,000.00	\$112,878.00
12	ELECTRICAL	\$105,033.00	\$284,072.00	\$120,325.00	\$68,000.00	\$210,000.00
13	LIGHTING	\$55,000.00	Included Above	\$25,895.00	\$32,000.00	\$11,275.00
14	EXTERIOR SIGN	\$11,538.00	\$21,840.00	\$26,756.00	\$6,500.00	\$11,000.00
15	GENERAL CONDITIONS	\$166,712.00	\$108,842.00	\$208,350.55	\$141,150.00	\$181,040.00
16	CONSTRUCTION FEE	\$60,000.00	\$64,000.00	\$75,572.98	\$100,800.00	\$55,725.00
Total Bid– County Administration Building Renovations		\$887,671.00	\$1,069,900.00	\$1,020,235.24	\$1,050,474.00	\$1,027,200.00