



## WILLIAMSON COUNTY GOVERNMENT

**January 10, 2020**

### **Addendum #1**

**PBA Owner's Representative- Juvenile, ALC, Jail, Sheriff Administrative  
RFP Due January 23, 2020, 2:00 p.m.**

Williamson County has received the following question:

Given the Master Plan is still under review/revision awaiting final approval, how are we to provide an accurate fee schedule? The fee schedule is largely based on building size and project duration.

*The estimated square footage for Juvenile Services, ALC and Jail were provided in the original RFP documents to use in the fee calculation.*

*The estimated square footage for the Sheriff's Administrative building is 90,000 square feet.*

*The project duration is estimated at 3-5 years. Please provide your current hourly fee schedule in your proposal to use as a basis for negotiation if the project is extended past 5 years.*

