

RE-BID: Mast Arms Project

Addendum #1

(posted August 29, 2017)

The construction duration time will increase to 270 days from the date construction begins. This change will be reflected on the Notice to Proceed form.