

**2019-27**  
**184 Bluffton Road Site Improvements**  
**BID FORM – UPDATED 2/12/19**

<b>GENERAL PROVISIONS</b>					
Item	Description	Quantity	Units	Unit Price	Total
1	Mobilization	1	LS	\$ -	\$ -
2	Bonds and Insurance	1	LS	\$ -	\$ -
3	Project Management and Coordination	1	LS	\$ -	\$ -
<b>Sub-Total, GENERAL PROVISIONS</b>					<b>\$ -</b>
<b>DEMOLITION</b>					
Item	Description	Quantity	Units	Unit Price	Total
1	Rem. & Disp. Full Depth Asphalt	505	SY	\$ -	\$ -
2	Rem. & Disp. Gravel Paving	630	SY	\$ -	\$ -
3	Rem. & Disp. Septic Tank	1	LS	\$ -	\$ -
4	Rem. & Disp. Trees	9	EA	\$ -	\$ -
5	Abandon Well per DHEC Requirements	1	LS	\$ -	\$ -
<b>Sub-Total, DEMOLITION</b>					<b>\$ -</b>
<b>EARTHWORK, PAVING &amp; CONSTRUCTION</b>					
Item	Description	Quantity	Units	Unit Price	Total
1	Earthwork	1	LS	\$ -	\$ -
2	Grading	1	LS	\$ -	\$ -
3	Gravel Paving	663	SY	\$ -	\$ -
	Asphalt Paving				
4	1.5" Asphaltic Concrete Type C Wearing Surface	865	SY	\$ -	\$ -
5	6" Base Course	865	SY	\$ -	\$ -
6	Pervious Paver Parking	44	SY	\$ -	\$ -
7	Concrete Sidewalk (Tabby Finish)	88	SY	\$ -	\$ -
8	12" Concrete Flush Header Curb	1,200	LF	\$ -	\$ -
9	Concrete Wheel Stop	41	EA	\$ -	\$ -
10	Accessible Parking Signs	2	EA	\$ -	\$ -
11	4" Conduit for irrigation	434	LF	\$ -	\$ -
12	Striping	1	LS	\$ -	\$ -
13	Non - Structural Fill From Offsite Source (Allowance)	100	CY	\$ -	\$ -
14	Structural Fill From Offsite Source (Allowance)	100	CY	\$ -	\$ -
<b>Sub-Total, EARTHWORK, PAVING &amp; CONSTRUCTION</b>					<b>\$ -</b>

<b>DRAINAGE</b>					
Item	Description	Quantity	Units	Unit Price	Total
1	15" RCP	233	LF	\$ -	\$ -
2	Grate Inlet	2	EA	\$ -	\$ -
3	Storm Manhole	2	EA	\$ -	\$ -
4	Connect to Existing 18" R.C.P.	1	EA	\$ -	\$ -
<b>Sub-Total, DRAINAGE</b>					<b>\$ -</b>
<b>WATER</b>					
Item	Description	Quantity	Units	Unit Price	Total
1	2" Water Service	15	LF	\$ -	\$ -
2	2" Water Valve	1	EA	\$ -	\$ -
3	Backflow in vault	1	EA	\$ -	\$ -
<b>Sub-Total, WATER</b>					<b>\$ -</b>
<b>EROSION CONTROL</b>					
Item	Description	Quantity	Units	Unit Price	Total
1	Erosion Control	1	LS	\$ -	\$ -
2	Silt Fence	680	LF	\$ -	\$ -
3	Tree Protection (allowance)	200	LF	\$ -	\$ -
4	Temporary Grassing	1	LS	\$ -	\$ -
<b>Sub-Total, EROSION CONTROL</b>					<b>\$ -</b>
<b>Total, SITE DEVELOPMENT</b>					<b>\$ -</b>
<b>ADD ALTERNATES</b>					
Item	Description	Quantity	Units	Unit Price	Total
1	Change Gravel Parking to Pervious Paver Parking	663	SY	\$ -	\$ -
<b>Sub-Total, ADD ALTERNATES</b>					<b>\$ -</b>