

TOWN OF BLUFFTON

BID RESULTS

IFB # 2019-27

184 Bluffton Road - Site Improvements

VENDOR NAME	BASE BID	ALTERNATE(S) ACCEPTED	TOTAL AMOUNT OF BASE BID WITH ALTERNATES
JS Construction Services	\$ 197,596.00	\$ 102,765.00	\$ 300,361.00
Preferred Materials, Inc.	\$ 297,532.00	\$ 102,765.00	\$ 400,297.00