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Project: 2020 Resurfacing Phase II Opened in Knoxville, TN
Project No: 20W-P-0689 Date:  April 1, 2020

Time:  11:00 a.m.

CITY OF KNOXVILLE
BID SCHEDULE

ITEM TOTAL
NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5.10 Mineral Aggregate Base TON 200 43.30          8,640.00             60.00          12,000.00           72.50          14,500.00           

43.20          *

7.10 Trackless Tack Coat (TTT-1) GAL 11,900 3.30            39,270.00           5.00            59,500.00           3.90            46,410.00           

9.10 Bituminous Plant Mix, Grading B TON 400 91.00          36,400.00           100.00        40,000.00           106.00        42,400.00           

9.30 Bituminous Plant Mix, Grading C TON 400 94.00          37,000.00           100.00        40,000.00           111.00        44,400.00           

92.50          *

10.10 Asphaltic Concrete Surface, Grading D (PG64-22) TON 20,500 105.50        2,162,750.00      123.00        2,521,500.00      127.50        2,613,750.00      

10.12 Asphaltic Concrete Surface, Grading D (PG76-22) TON 100 129.00        12,900.00           140.00        14,000.00           205.00        20,500.00           

10.30 Asphalt Curb LF 4,400 4.20            18,480.00           4.00            17,600.00           12.00          52,800.00           

10.40 Pavement Removal (up to 3 ft. in depth) SY 500 21.65          10,825.00           65.00          32,500.00           42.50          21,250.00           

10.60 Speed Humps EA 8 3,330.00     26,640.00           5,000.00     40,000.00           4,150.00     33,200.00           

13.20 Concrete Driveways SF 300 12.85          3,855.00             18.00          5,400.00             50.00          15,000.00           

23.10
Adjusting Storm Sewer Manhole Frames & Catch Basin 
Grates EA 30 570.00        17,100.00           500.00        15,000.00           1,300.00     39,000.00           

26.10 Top Soil CY 30 62.85          1,885.50             60.00          1,800.00             250.00        7,500.00             

27.10 Seeding SY 300 4.50            1,350.00             5.00            1,500.00             4.00            1,200.00             

38.10
Milling or Grinding of Asphalt Streets                                        
(Surface Milling) TON 5,370 59.00          316,830.00         70.00          375,900.00         84.00          451,080.00         

38.20
Milling or Grinding of Asphalt Streets                                        
(Full Depth & Profile Mill) TON 8,130 28.10          228,453.00         50.00          406,500.00         47.00          382,110.00         

39.10 Painted Pavement Marking Line (4" Line) LMI 25 760.00        19,000.00           800.00        20,000.00           824.00        20,600.00           

*Correction*

*Correction*
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39.20 Thermoplastic Pavement Marking (STOP Line) LF 100 8.70            870.00                9.00            900.00                9.50            950.00                

39.30
Thermoplastic Pavement Marking                                        
(Crosswalk Striping) LF 100 19.55          1,955.00             20.00          2,000.00             21.25          2,125.00             

39.40 Thermoplastic Pavement Marking (Turn Lane Arrow) EA 5 165.00        825.00                170.00        850.00                176.50        882.50                

39.50 Thermoplastic Pavement Marking (Only) EA 5 110.00        550.00                115.00        575.00                118.00        590.00                

39.70
Thermoplastic Pavement Marking                                              
(Channelization Striping) SY 50 19.55          977.50                20.00          1,000.00             21.50          1,075.00             

58.10
Adjusting Manhole Frames                                                          
(Full Depth Mill) EA 8 500.00        4,000.00             300.00        2,400.00             732.00        5,856.00             

58.20
Adjusting Manhole Frames                                                                    
(Adjustment Ring Only) EA 270 200.00        54,000.00           250.00        67,500.00           280.00        75,600.00           

59.10 Adjusting Valve Boxes (Full Depth Mill) EA 8 100.00        800.00                175.00        1,400.00             375.00        3,000.00             

59.20 Adjusting Valve Box EA 270 34.00          9,180.00             60.00          16,200.00           90.00          24,300.00           

730-14.02 Saw Slot LF 1,000 5.90            5,900.00             9.00            9,000.00             8.00            8,000.00             

730-14.03 Loop Wire LF 1,000 1.25            1,250.00             3.00            3,000.00             1.75            1,750.00             

$3,022,286.00
TOTAL BID 3,021,686.00$    * 3,708,025.00$    3,929,828.50$    

Tabulated by Jeannine K. Hager Approved by

Checked by George Daws Date

* Corrected Amount

Certified Correct Karen McKeehan

      Date April 8, 2020 8-Apr-20
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