## Project Addendum 1 (1 page, 1 attachment)

Project:

Oakwood Drainage Improvements

Date:

May 1, 2017

The listed corrections should be incorporated into the plans/specifications. All bidders are required to indicate on the outside of their proposal envelope the receipt of this information by giving the date and the addenda number. The attached Bid Schedule shall replace the original form included in the bid packet.

## **Description of Corrections:**

- 1. Bid Schedule, Schedule A, Line Item #2 Construction Testing, Unit Cost, Insert "\$1,500".
- 2. Bid Schedule, Schedule A, Line Item #17 F&I Class C Rip Rap, Quantity, Replace "61" with "20".

City of Lakeland

Emily Harrell, P.E., City Engineer

Date

## Bid Schedule Oakwood Drainage Improvements

COM	ATE: PANY NAME:				
ADDR	ESS:		_		
in the so	tor shall furnish and install items as shown on the Draw hedule that are necessary to provide a complete, function insidered incidental and merged with costs of other relate	nal projec	t as depicted in		
LS = Lu $SY = Sq$	mp Sum R&R = Remove and Replace LF = Linear quare Yard FA = Force Account CY = Cubic	r Feet F C Yard E	&I = Furnish ar A = Each	nd Install SYI = Ton =	
	ule A –		.,	·	
ITEM		UNIT	QUANTITY	UNIT COST	TOTAL COST
1	Mobilization	LS	1		
2	Construction Testing	LS	1	\$1,500	\$1,500
3	Construction Staking	LS	1		
4	Site Demolition	LS	1		
5	R&R Concrete Driveway (Lot 21)	LS	1		
6	R&R Concrete Sidewalk	LF	225		
7	R&R Wooden Fence	LF	50		
88	R&R Rod Iron Fence	LF	10		
9	F&I 12" HP Storm Pipe	LF	288		
10	F&I 15" HP Storm Pipe	LF	557		
11	F&I 3070 Inlet	EA	8		
12	F&I Type D Headwall	EA	1		
13	F&I Silt Fence	LF	1700		
14	F&I Tree Protection Fencing	LF	760		
15	F&I Inlet Siltation Control	EΑ	8		
16	F&I Construction Exit	EΑ	2		
17	F&I Class C Rip Rap	Tons	61-20		
18	F&I Bermuda Sod	SY	800		
19	F&I Zoysia Sod	SY	2000		
			Total Bid Sch	nedule A	
Total Base Bid :					
Add Alternate					
ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL COST
9A	F&I 12" Reinforced Concrete Pipe	LF	288		
100	E'l 15" Deinforced Concrete Dine	1.5	557		

Total Add Alternate