

Portage Public Schools
 Central Middle School
 Owen Ames Kimball Co. - Construction Manager
 Bid Opening: December 14 at 4:00 PM



BID CATERGORY NO. 4 - Concrete

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates	NOTES
				Alternate No. 1: City Storm - Tie into the City Storm at Westnedge	
Choice Concrete Construction - Clarksville	Y	1	\$1,376,800		
VanLaan Concrete Construction - Dutton	Y	1,2	\$1,532,156		Combined Bid Deduct (\$10,000) Voluntary Alternate
Burgess Concrete Construction - Moline	Y	1,2	\$1,541,276		Combined Bid Deduct (\$50,000) Combined Bid Category Deduct (\$5,000) Combined Bid Deduct for all BC's for Central projects (\$60,000)
Earley & Associates, Inc - Kalamazoo	Y	1,2	\$1,544,000		Voluntary Alternate
Schepers Concrete Construction	Y	1	\$1,558,067		Combined Bid Deduct (\$25,370) Combined Bid Category Deduct (\$19,420) Voluntary Alternate
Proline Concrete - Dorr	Y	1,2	\$1,891,951		

Portage Public Schools
 Central Middle School
 Owen Ames Kimball Co. - Construction Manager
 Bid Opening: December 14 at 4:00 PM



BID CATEGORY NO. 12 - Roofing

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates	NOTES
				Alternate No. 1: City Storm - tie into the City Storm at Westnedge	
Versatile Roofing Systems - Grant	Y	1	\$521,950		Voluntary Alternate
Modern Roofing, Inc - Dorr	Y	1,2	\$555,077		Voluntary Alternates
J. Stevens Construction - Muskegon	Y	1,2	\$598,500		
Great Lakes Systems - Jenison	Y	1,2	\$745,500		See Bid Clarification
Division 7 Building Contractor Inc - Kalamazoo	Y	1	\$774,300		
Quality Roofing - Whitmore Lake	Y	1,2	\$775,325		Voluntary Alternate
Hoekstra Roofing Co - Kalamazoo	Y	1	\$783,000		See Bid Clarification Voluntary Alternates

Portage Public Schools
 Central Middle School
 Owen Ames Kimball Co. - Construction Manager
 Bid Opening: December 14 at 4:00 PM



BID CATEGORY NO. 19 - Flooring

CONTRACTOR	Bid Bond	Addendum	BASE BID Budget Amount: \$827,419	Alternates	NOTES
				Alternate No. 1: City Storm - tie into the City Storm at Westnedge	
Ritsema Associates - Grandville	Y	1	\$792,300		Voluntary Alternates
Eastpointe Interiors, Inc - Grand Rapids	Y	1	\$792,897		Voluntary Alternates
Great Lakes Floor Covering - Grand Rapids	Y	1	\$809,081		Voluntary Alternate
Rover City Flooring - Hudsonville	Y	1,2	\$813,054		Voluntary Alternate
Central Tile & Terrazzo - Kalamazoo	Y	1	\$918,273		Voluntary Alternate
Bouma Corporation - Grand Rapids	Y	1	\$949,975		Voluntary Alternates

Portage Public Schools
 Central Middle School
 Owen Ames Kimball Co. - Construction Manager
 Bid Opening: December 14 at 4:00 PM



BID CATERGORY NO. 30 - Gymnasium Equipment

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates	NOTES
				Alternate No. 1: City Storm - Tie into the City Storm at Westnedge	
Partition Systems - Cedar Springs	Y	1	\$81,500		
C & M Assoc, LLC - Brighton	Y	1	\$85,995		Voluntary Alternates
Bareman & Associates - Jenison	Y	1	\$92,248		Voluntary Alternates
ADP Lemco, Inc - Draper, UT	Y	1	\$115,010		
Sportscon - St. Louis, MO	Y	1	\$118,961		Voluntary Alternate

