 <p>CLAYTON COUNTY Water AUTHORITY</p> <p>1600 Battle Creek Road, Morrow, GA 30260</p>	Miscellaneous Concrete Work	
	ADDENDUM # 1	
	DATE	Friday, September 22, 2023
	BID NUMBER	2023-DC-19
	BID OPENING DATE	Wednesday, October 4, 2023 at 2:00 p.m. local time
ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.		

REVISION:

1. Page 1-2.2 was included twice with the RFB documents. Please replace both pages with the revised page **1-2.2R** provided with this addendum. Revision includes clarification that the SLBE Bid Discount will be applied to **CCWA certified SLBE** only.

QUESTION:

1. How can I obtain a copy of the previous winning bid(s)?

Answer: Copies of the previous bids awarded in 2019 to DAF Concrete as a Primary Contractor and DJR Construction Group LLC as a Back-Up contractor, are provided with this addendum.

<i>Acknowledgment of receipt of this addendum must be signed and included in your bid response.</i>	
COMPANY NAME	
SIGNATURE	
DATE	

Division 1

General Information

Section 2: General Overview

A contract will be awarded to the lowest responsive responsible bidder(s) whose bid(s) conforms to the Request for Bids specifications and will be the most advantageous to the Clayton County Water Authority (CCWA).

An evaluation will also be performed to ensure bidder complies with the required submittals. Determination of best responsive responsible bidder will be the sole judgment of the CCWA. The total bid amount per bidder will be determined by taking the “unit cost” for each “work item” as shown on the “Bid Form - Pay Item Schedule” times an estimated annual quantity for each “work item”. At the time of Bid Opening, CCWA will provide a list to each bidder of the “selected” work items and “estimated annual quantities” that CCWA has selected to use in determining the “total bid amount”. Note that not all “work items” as shown on the Bid Form - Pay Item Schedule will be used in the bid evaluation process. Work items on the Bid Form – Pay Item Schedule not used in the award evaluation process will be examined by the CCWA to ensure that the unit price is in line with comparable items contained in this bid and that any unit price that appear to be out of line may be used by the CCWA as a basis of denial/award of the particular bid and/or the unit price may be negotiated by CCWA. This determination will be at the sole discretion of CCWA.

This procurement has a Small Local Business Enterprise (SLBE) bid discount of up to 10% of the total bid amount which will be applied to **CCWA certified SLBE primes ONLY** depending upon their business location. Please refer to Division 2, Section 8 of this bid package for more details.

2.3 Addendum

Bidders may submit questions regarding this bid prior to the bid opening. To be considered, any and all questions must be received by email at CCWA_Procurement@ccwa.us **by 2:00 p.m. local time on Friday, September 22, 2023**. All responses to bidders' questions will be issued in the form of an addendum by email. All addenda issued shall become part of the Bid Documents.

END OF SECTION

Division 2

Bid Requirements

Section 4: Bid Form

Bid of DAF Concrete, Inc.

(Hereinafter "Bidder"), organized and existing under the laws of the State of Georgia,

doing business as Corporation (insert "a corporation," "a partnership," or "an individual" or such other business entity designation as is applicable).

To the Clayton County Water Authority (hereinafter "Owner").

In compliance with the Request for Bids, Bidder hereby proposes to perform all work for **Miscellaneous Concrete Work**, in strict accordance with the Contract Documents as enumerated in the Request for Bids, within the time set forth therein, and at the prices stated below.

By submission of this bid, Bidder certifies, and in the case of joint bid each party thereto certifies as to the party's own organization that this bid has been arrived at independently, without consultation, communication, or agreement as to any matter relating to this bid with any other Bidder or with any competitor. Bidder also certifies compliance with the Instructions to Bidders.

In submitting this bid, Bidder certifies Bidder is qualified to do business in the state of Georgia as required by laws, rules, and regulations or, if allowed by statute, covenants to obtain such qualification prior to contract award.

CONTRACT EXECUTION:

The undersigned Bidder agrees, if this bid is accepted, to enter into an Agreement with OWNER on the form included in the Documents to perform and furnish Work as specified or indicated in the Documents for the Contract Price derived from the bid and within the times indicated herein and in accordance with the other terms and conditions of the Documents.

Bidder accepts the terms and conditions of the Documents.

INSURANCE:

Bidder further agrees that bid amount(s) stated herein includes specific consideration for the specified insurance coverages.

Division 2

Bid Requirements

Section 4: Bid Form

BID:

The undersigned proposes to complete, in all respects, sound, complete and conformable with this Contract Document the following work for the following amounts.

CCWA guarantees no minimum or maximum quantities, and additionally reserves the right to purchase more or less at the unit price, based on actual need.

ADDENDA:

Bidder acknowledges receipt of the following Addenda:

1

Division 2

Bid Requirements

Section 4: Bid Form – Pay Item Schedule

No.	Work Item	Detail	Unit	Unit Cost
1	Emergency Mobilization	N/A	EA	100.00
2	Traffic Control County Road	Single Lane Closure	DY	100.00
3		Road Closure	DY	100.00
4	Traffic Control State Road	Single Lane Closure	DY	100.00
5		Road Closure	DY	100.00
6	Site Work Pumping	2-inch or 3-inch	DY	500.00
7		4-inch	DY	500.00
8		6-inch	DY	500.00
9	Site Work Sediment Barrier Installation	Silt Fence - Type A	LF	1.00
10		Silt Fence - Type C	LF	1.00
11		Hay Bale	LF	.50
12	Site Work Sediment Barrier Removal	N/A	LF	.50
13	Site Work Soil Stabilization	Straw Mulch	SF	.35
14		Seed and Straw Mulch	SF	.50
15		Seed and Matt Blanket	SF	.15
16	Site Work Remove Asphalt Pavement	Up to 4 inch thick layer	SF	1.00
17		Greater than 4 inch to 6 inch thick layer	SF	1.00
18		Greater than 6 inch to 8 inch thick layer	SF	1.00
19		Greater than 8 inch to 10 inch thick layer	SF	1.00
20		Greater than 10 inch to 12 inch thick layer	SF	1.00
21	Site Work Remove Concrete Flat Work	Up to 4 inch thick layer	SF	3.50
22		Greater than 4 inch to 6 inch thick layer	SF	3.50
23		Greater than 6 inch to 8 inch thick layer	SF	3.50
24		Greater than 8 inch to 10 inch thick layer	SF	3.50
25		Greater than 10 inch to 12 inch thick layer	SF	3.50
26		Curb and Gutter	LF	2.50

Division 2

Bid Requirements

Section 4: Bid Form – Pay Item Schedule

No.	Work Item	Detail	Unit	Unit Cost
27	Site Work Excavation / Backfill	Up to 6 feet deep	CF	5.10
28		Greater than 6 feet to 10 feet deep	CF	5.10
29	Site Work General Fill	Soil	CF	5.10
30		Stone	CF	5.00
31	Site Work Stone Placement on Slope	Up to 12 inch thick layer	SF	1.00
32		Greater than 12 inch to 24 inch thick layer	SF	1.00
33	Site Work Steel Plate Installation	Up to 40 square foot plate	DY	50.00
34		Greater than 40 square foot to 96 square foot plate	DY	50.00
35		Greater than 96 square foot to 160 square foot plate	DY	100.00
36	Site Work Pavement Marking	Line Stripe Up to 6 inch wide	LF	1.00
37		Handicap Symbol	EA	20.00
38	Site Work Pavement Pressure Washing	N/A	SF	.50
39	Site Work Hauling Debris From Work Site	N/A	LD	100.00
40	Concrete Work Curb and Gutter	Up to 24 inch width, square back	LF	18.00
41		Up to 24 inch width, roll back	LF	18.00
42	Concrete Work Slab-On-Grade	Up to 4 inch thick layer	SF	6.50
43		Greater than 4 inch to 6 inch thick layer	SF	7.50
44		Greater than 6 inch to 8 inch thick layer	SF	7.00
45		Greater than 8 inch to 10 inch thick layer	SF	7.00
46		Greater than 10 inch to 12 inch thick layer	SF	7.00
47		Wire Mesh	SF	.10
48		Steel Reinforcement - No. 4 Steel Reinforcement	SF	.10
49		Steel Reinforcement - No. 5 Steel Reinforcement	SF	.10
50	Concrete Work Catch Basin - Single Wing (GA DOT)	Top Slab	EA	800.00
51		Spillway	EA	800.00

Division 2

Bid Requirements

Section 4: Bid Form – Pay Item Schedule

No.	Work Item	Detail	Unit	Unit Cost
52	Concrete Work Catch Basin - Double Wing (GA DOT)	Top Slab	EA	800. ⁰⁰
53		Spillway	EA	800. ⁰⁰
54	Concrete Work Catch Basin - Varying Sizes	Top Slab	SF	20. ⁰⁰
55		Spillway	SF	20. ⁰⁰
56	Concrete Work Catch Basin Spillway Throat	Up to 24 inch width	LF	20. ⁰⁰
57	Concrete Work Structure Top / Lid	6 inch thick	SF	20. ⁰⁰
58		8 inch thick	SF	20. ⁰⁰
59		10 inch thick	SF	20. ⁰⁰
60	Concrete Work Headwall for 12-Inch Diameter Opening	Headwall with single opening	EA	600. ⁰⁰
61		Per each additional opening	EA	100. ⁰⁰
62	Concrete Work Headwall for 15-Inch Diameter Opening	Headwall with single opening	EA	1,500. ⁰⁰
63		Per each additional opening	EA	100. ⁰⁰
64	Concrete Work Headwall for 18-Inch Diameter Opening	Headwall with single opening	EA	1,800. ⁰⁰
65		Per each additional opening	EA	100. ⁰⁰
66	Concrete Work Headwall for 24-Inch Diameter Opening	Headwall with single opening	EA	2,100. ⁰⁰
67		Per each additional opening	EA	100. ⁰⁰
68	Concrete Work Headwall for 30-Inch Diameter Opening	Headwall with single opening	EA	1,500. ⁰⁰
69		Per each additional opening	EA	100. ⁰⁰
70	Concrete Work Headwall for 36-Inch Diameter Opening	Headwall with single opening	EA	1,500. ⁰⁰
71		Per each additional opening	EA	100. ⁰⁰
72	Concrete Work Headwall for 42-Inch Diameter Opening	Headwall with single opening	EA	2,000. ⁰⁰
73		Per each additional opening	EA	100. ⁰⁰
74	Concrete Work Headwall for 48-Inch Diameter Opening	Headwall with single opening	EA	2,000. ⁰⁰
75		Per each additional opening	EA	100. ⁰⁰
76	Concrete Work Headwall for 54-Inch Diameter Opening	Headwall with single opening	EA	2,000. ⁰⁰
77		Per each additional opening	EA	100. ⁰⁰

Division 2

Bid Requirements

Section 4: Bid Form – Pay Item Schedule

No.	Work Item	Detail	Unit	Unit Cost
78	Concrete Work Headwall for 60-Inch Diameter Opening	Headwall with single opening	EA	2,000. ⁰⁰
79		Per each additional opening	EA	100. ⁰⁰
80	Concrete Work Headwall for 66-Inch Diameter Opening	Headwall with single opening	EA	2,000. ⁰⁰
81		Per each additional opening	EA	1,000. ⁰⁰
82	Concrete Work Headwall for 72-Inch Diameter Opening	Headwall with single opening	EA	2,000. ⁰⁰
83		Per each additional opening	EA	2,000. ⁰⁰
84	Concrete Work Headwall for 84-Inch Diameter Opening	Headwall with single opening	EA	2,000. ⁰⁰
85		Per each additional opening	EA	1,000. ⁰⁰
86	Concrete Work Headwall for 96-Inch Diameter Opening	Headwall with single opening	EA	2,100. ⁰⁰
87		Per each additional opening	EA	100. ⁰⁰
88	Concrete Work Footing Construction	For 8 inch wall	LF	5. ⁰⁰
89		For 10 inch wall	LF	5. ⁰⁰
90	Concrete Work Wall Construction	For 8 inch wall	SF	30. ⁰⁰
91		For 10 inch wall	SF	30. ⁰⁰
92	Brick Work Wall Construction	1 Brick Thick	SF	20. ⁰⁰
93		2 Brick Thick	SF	50. ⁰⁰
94		3 Brick Thick	SF	35. ⁰⁰
95		4 Brick Thick	SF	35. ⁰⁰
96	Miscellaneous Work Invert Construction	Cast-in-Place Concrete	SF	5. ⁰⁰
97		Brick and Mortar	SF	1. ⁰⁰
98	Miscellaneous Work Ring and Cover Installation	Installation	EA	100. ⁰⁰
99		Additional Height, Per Brick Layer	EA	100. ⁰⁰
100	Miscellaneous Work Cementitious Grouting	Grout Mixed by Hand	CF	17. ⁰⁰
101		Grout Mixed by Plant	CY	200. ⁰⁰
102		Pump Mobilization	DY	100. ⁰⁰

Division 2

Bid Requirements

Section 4: Bid Form – Pay Item Schedule

No.	Work Item	Detail	Unit	Unit Cost
103	Hourly Labor	Superintendent	HR	20.00
104		Foreman	HR	18.00
105		Operator	HR	19.00
106		Laborer	HR	15.00
107	Hourly Equipment	Mini Excavator	HR	20.00
108		Skid Loader	HR	20.00
109		Utility Truck Fully Equipped with Hand Tools, Cutting Tools, Generator, Mechanical Tamp, Vibratory Tamp	HR	20.00
110	Equipment Rental	N/A	%	10
111	Special Material	N/A	%	10

Submitted by:

DAF Concrete, Inc.
Company Name of Bidder

Is the Bidder a CCWA certified SLBE?



YES – Copy of the SLBE Certification is required.



NO

Division 2

Bid Requirements

Section 4: Bid Form

To be considered responsive to this bid, bidders are required to bid on all work items listed on the Bid Form - Pay Item Schedule.

Submitted by:

DAF Concrete, Inc.
(NAME OF BIDDER)

By: Antonio Sanchez
(SIGNATURE)

President
(TITLE)

11-5-2019
(DATE)

Antonio Sanchez
(ATTEST)

(SEAL)

9160 Turner Rd. Jonesboro, GA. 30236
(ADDRESS)

(770) 629-4036 Cell - (404) 433-8824
(PHONE NUMBER)

(LICENSE NUMBER) (If applicable)

daf-concrete-inc@yahoo.com
(E-MAIL ADDRESS)

END OF SECTION

Division 2

Bid Requirements

Section 6: Bidder Qualification Information

COMPANY NAME OF BIDDER: DAF Concrete, Inc.

NUMBER OF YEARS IN BUSINESS 16yrs

BUSINESS ADDRESS OF COMPANY: 9160 Turner Rd.
Jonesboro, GA, 30236

TELEPHONE NUMBER: (770) 629-4036

POINT OF CONTACT NAME: Antonio Sanchez

POINT OF CONTACT EMAIL ADDRESS: daf-concrete-inc@yahoo.com

COMPANY TAX ID NUMBER: 30-0217601

COMPANY WEBSITE: www.dafconcreteinc.com

ENTITY TYPE: ☐ Individual/Sole Proprietor ☐ Employee Owned Company
☒ Privately Held Corporation/LLC ☐ Partnership
☐ Publicly Owned Company ☐ Attorney
☐ Other (specify): _____

NAME OF PRINCIPAL OFFICERS: Antonio Sanchez - President

Division 2

Bid Requirements

Section 6: Bidder Qualification Information

REFERENCES

Provide at least three (3) references for similar work that have been completed in the past five (5) years. Failure to provide satisfactory references will result in the bid being deemed non-responsive.

COMPANY/GOV'T ENTITY NAME:

Gwinnett County

CONTACT NAME:

Christopher Neidinger

PHONE NUMBER:

(678) 376-6969

ADDRESS:

684 Winder Hwy Lawrenceville, GA

COMPANY/GOV'T ENTITY NAME:

Clayton County Water Authority

CONTACT NAME:

Marcus Mclester

PHONE NUMBER:

(404) 593-3614

ADDRESS:

1600 Battle Creek Rd. Jonesboro, GA

COMPANY/GOV'T ENTITY NAME:

City of Milton

CONTACT NAME:

Matthew Fallstrom

PHONE NUMBER:

(678) 242-2558

ADDRESS:

2006 Heritage Walk Milton, GA

COMPANY/GOV'T ENTITY NAME:

Henry County

CONTACT NAME:

Marvin Wiley

PHONE NUMBER:

(770) 288-7262

ADDRESS:

140 Henry Rkwy. McDonough, GA

END OF SECTION

Division 2

Bid Requirements

Section 7: Contractor Affidavit & Agreement

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT OF 2006

- A. Pursuant to the Georgia Security and Immigration Compliance Act of 2006, the Contractor understands and agrees that compliance with the requirements of O.C.G.A. § 13-10-91 and Georgia Department of Labor Rule 300-10-.02 are conditions of this Agreement. The Contractor further agrees that such compliance shall be attested by the Contractor through execution of the contractor affidavit required by Georgia Department of Labor Rule 300-10-1-.07, or a substantially similar contractor affidavit. The Contractor's fully executed affidavit is attached hereto as Exhibit ____ and is incorporated into this Agreement by reference herein.
- B. By initialing in the appropriate line below, the Contractor certifies that the following employee-number category as identified in O.C.G.A. § 13-10-91 is applicable to the Contractor:
1. _____ 500 or more employees;
 2. _____ 100 or more employees;
 3. ☒ Fewer than 100 employees.
- C. The Contractor understands and agrees that, in the event the Contractor employs or contracts with any subcontractor or subcontractors in connection with this Agreement, the Contractor shall:
1. Secure from each such subcontractor an indication of the employee-number category as identified in O.C.G.A. § 13-10-91 that is applicable to the subcontractor;
 2. Secure from each such subcontractor an attestation of the subcontractor's compliance with O.C.G.A. § 13-10-91 and Georgia Department of Labor Rule 300-10-1-.02 by causing each such subcontractor to execute the subcontractor affidavit required by Georgia Department of Labor Rule 300-10-1-.08, or a substantially similar subcontractor affidavit. The Contractor further understands and agrees that the Contractor shall require the executed subcontractor affidavit to become a part of the agreement between the Contractor and each such subcontractor. The Contractor agrees to maintain records of each subcontractor attestation required hereunder for inspection by the Clayton County Water Authority at any time."

Contractor

DAF Concrete, Inc.

Authorized Signature:

Antonio Sanchez

Name:

Antonio Sanchez

Title:

President

Date:

11-5-19

Division 2

Bid Requirements

Section 7: Contractor Affidavit & Agreement

CONTRACTOR AFFIDAVIT AND AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with [O.C.G.A. 13-10-91](#), stating affirmatively that the individual, firm, or corporation which is contracting with the Clayton County Water Authority has registered with, is participating in, uses, and will continue to use for the duration of the contract, the federal work authorization program - EEV/Basic Pilot Program operated by the U. S. Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security Administration (SSA), commonly known as E-Verify, in accordance with the applicability provisions established in [O.C.G.A. 13-10-91](#).

The undersigned further agrees that, in connection with the physical performance of services pursuant to this contract with the Clayton County Water Authority, the contractor will only employ or contract with subcontractor(s), who can present a similar affidavit verifying the subcontractor's compliance with [O.C.G.A. 13-10-91](#). Contractor further agrees to maintain records of such compliance and provide a copy of each such verification to the Clayton County Water Authority within five days of the subcontractor(s) presenting such affidavit(s) to the contractor.

390540

EEV / Basic Pilot Program* User Identification Number

Enter four to seven digit numbers

DAF Concrete, Inc.

Name of Contractor (Printed)

Antonio Sanchez

BY: Authorized Officer or Agent
(Contractor Name)

President

Title of Authorized Officer or Agent of Contractor

Antonio Sanchez

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME ON THIS


THE 5 DAY OF November 2019.

Audrey Clyde

Notary Public

11-5-19

Date



May 9th 2021

My Commission Expires

Division 2

Bid Requirements

Section 7: Contractor Affidavit & Agreement

SUBCONTRACTOR AFFIDAVIT AND AGREEMENT

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of services under a contract with _____

DAF Concrete, Inc. on behalf of the Clayton County Water Authority has registered with, is participating in, uses, and will continue to use for the duration of the contract the federal work authorization program - EEV/Basic Pilot Program operated by the U. S. Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security Administration (SSA), commonly known as E-Verify, in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

The undersigned further agrees that, in connection with the physical performance of services pursuant to this contract with DAF Concrete, Inc.

_____ on behalf of the Clayton County Water Authority, the subcontractor will only employ or contract with sub-subcontractor(s), who can present a similar affidavit verifying the sub-subcontractor's compliance with O.C.G.A. 13-10-91. The undersigned further agrees that the Subcontractor will maintain records of such compliance and provide a copy of each such verification to the Contractor within five days of the sub-subcontractor(s) presenting such affidavit(s) to the Sub-contractor.

N/A * O.S. Construction only has two employees

EEV / Basic Pilot Program* User Identification Number
Enter four to seven digit numbers

O.S. Construction

Name of Sub-Contractor (Printed)

Oswaldo Sanchez

BY: Authorized Officer or Agent
(Subcontractor Name)

CEO


Title of Authorized Officer or Agent of Subcontractor

Oswaldo A Sanchez

Printed Name of Authorized Officer or Agent

Subscribed and sworn before me on this the 5th day of November 2019.

Audrey Clyde
Notary Public

10/5/19
Date

May 9th 2021
My Commission Expires

END OF SECTION

Division 3

Contract Forms

Section 4: Non-Collusion Certificate

STATE OF Georgia, COUNTY OF Clayton

Personally appeared before the undersigned officer duly authorized by law to administer oaths

who, after being first duly sworn, depose and say that they are all the officers, agents, persons or employees who have acted for or represented **DAF Concrete, Inc.** and that said in proposing or procuring the Contract with the Clayton County Water Authority on the following project: **Miscellaneous Concrete Work** and that said, has not by (himself, themselves) or through any persons, officers, agents or employees prevented or attempted to prevent by any means whatsoever competition in such bidding; or by any means whatsoever prevented or endeavored to prevent anyone from making a proposal therefore, or induced or attempted to induce another to withdraw a bid for said work.

ATTEST:

DAF CONCRETE, INC

By: Antonio Sanchez
Antonio Sanchez


By: Antonio Sanchez
Antonio Sanchez

Title: Secretary of State


Title: CEO

Sworn to and subscribed before me this 26 day of December, 20 19

Notary Public: Audrey Clyde My Commission expires: May 9th 2021



END OF SECTION

 <p>CLAYTON COUNTY Water AUTHORITY</p> <p>1600 Battle Creek Road, Morrow, GA 30260</p>	Miscellaneous Concrete Work	
	ADDENDUM 1	
	DATE	Wednesday, October 23, 2019
	BID NUMBER	2019-DC-18
	BID OPENING DATE	Tuesday, November 5, 2019 at 10:00 a.m. local time
PRE-BID MEETING DATE	Tuesday, October 22, 2019 at 10:00 a.m. local time	
ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.		

REVISIONS

1. Replace page 1-2.1 provided with this Addendum. Revision was made to include the annual value of work anticipated to be completed through this contract and verbiage on the percentage of work the successful contractor is to self-perform. Revisions are highlighted in yellow.

QUESTIONS:

1. Please provide the bid tabulation for the years 2017 and 2018?

Answer:

The CCWA did not bid out this project in 2017 or 2018. The bid tabulation for 2016 is attached found on pages 2-4 of this addendum.

2. Please provide the awarded contract price list for the years 2017 and 218?

Answer:

The CCWA did not bid out this project in 2017 or 2018. This bid was awarded to DAF Concrete, Inc. in 2016, with no changes to bid amounts. The bid tabulation for 2016 is found on pages 2-4 of this addendum.

<i>Acknowledgment of receipt of this addendum must be signed and included in your bid response.</i>	
COMPANY NAME	DAF Concrete, Inc.
SIGNATURE	Antonio Sanchez
DATE	11-5-19



1600 Battle Creek Road, Morrow, GA 30260

Miscellaneous Concrete Work

ADDENDUM 1

DATE	Wednesday, October 23, 2019
BID NUMBER	2019-DC-18
BID OPENING DATE	Tuesday, November 5, 2019 at 10:00 a.m. local time
PRE-BID MEETING DATE	Tuesday, October 22, 2019 at 10:00 a.m. local time

ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.

2016 MISCELLANEOUS CONCRETE WORK - BID TABULATION

#	Description	UOM	Est Qty	Autaco Development		B.E. Guthrie		Burnett Concrete & Construction		Construction 57, Inc.		DAF Concrete, Inc.		M. Mitchell Group		R & R Grading & Demolition	
				SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended
1	Emergency Mobilization	EA	1	1,000.00	1,000.00	1,200.00	1,200.00	1,800.00	1,800.00	0.00	0.00	100.00	100.00	7,500.00	7,500.00	1,500.00	1,500.00
2	Traffic Control County Road	DY	5	1,100.00	5,500.00	1,015.00	5,075.00	700.00	3,500.00	500.00	2,500.00	200.00	1,000.00	1,250.00	6,250.00	550.00	2,750.00
3		DY	5	2,000.00	10,000.00	580.00	2,900.00	950.00	4,750.00	750.00	3,750.00	200.00	1,000.00	1,880.00	9,400.00	800.00	4,000.00
4	Traffic Control State Road	DY	1	1,100.00	1,100.00	1,545.00	1,545.00	1,200.00	1,200.00	750.00	750.00	250.00	250.00	1,250.00	1,250.00	980.00	980.00
5		DY	1	2,000.00	2,000.00	700.00	700.00	1,500.00	1,500.00	1,000.00	1,000.00	250.00	250.00	1,880.00	1,880.00	1,000.00	1,000.00
6		DY	1	750.00	750.00	1,500.00	1,500.00	140.00	140.00	350.00	350.00	1,000.00	1,000.00	800.00	800.00	130.00	130.00
7	Site Work Pumping	DY	1	850.00	850.00	1,400.00	1,400.00	155.00	155.00	550.00	550.00	1,200.00	1,200.00	1,000.00	1,000.00	140.00	140.00
8		DY	1	950.00	950.00	1,300.00	1,300.00	700.00	700.00	600.00	600.00	1,100.00	1,100.00	1,200.00	1,200.00	600.00	600.00
9	Site Work	LF	1	3.15	3.15	2.75	2.75	3.50	3.50	2.50	2.50	1.00	1.00	4.50	4.50	2.50	2.50
10	Sediment Barrier Installation	LF	1	4.15	4.15	3.90	3.90	3.75	3.75	4.00	4.00	1.50	1.50	5.50	5.50	11.00	11.00
11		LF	1	4.00	4.00	6.75	6.75	13.00	13.00	12.00	12.00	2.00	2.00	7.00	7.00	12.50	12.50
12	Site Work Sediment Barrier Removal	LF	1	3.00	3.00	3.00	3.00	13.80	13.80	0.00	0.00	500.00	500.00	17.00	17.00	12.00	12.00
13	Site Work	SF	1	0.15	0.15	1.12	1.12	14.00	14.00	3.00	3.00	0.40	0.40	5.00	5.00	22.20	22.20
14	Soil Stabilization	SF	15000	0.20	3,000.00	1.50	22,500.00	23.80	357,000.00	3.85	57,750.00	1.00	15,000.00	4.50	67,500.00	1.10	16,500.00
15		SF	1	2.75	2.75	1.90	1.90	1.25	1.25	3.85	3.85	1.10	1.10	6.00	6.00	12.50	12.50
16		SF	1	4.50	4.50	10.00	10.00	13.90	13.90	10.00	10.00	1.20	1.20	3.50	3.50	14.50	14.50
17	Site Work	SF	1	5.00	5.00	15.00	15.00	15.60	15.60	11.00	11.00	1.10	1.10	4.50	4.50	16.50	16.50
18	Remove Asphalt Pavement	SF	1	10.00	10.00	20.00	20.00	17.00	17.00	12.00	12.00	1.10	1.10	5.50	5.50	18.50	18.50
19		SF	1	14.00	14.00	25.00	25.00	19.80	19.80	15.00	15.00	1.10	1.10	6.50	6.50	20.50	20.50
20		SF	1	18.00	18.00	30.00	30.00	21.35	21.35	15.00	15.00	1.10	1.10	7.50	7.50	10.50	10.50
21		SF	12000	4.00	48,000.00	15.00	180,000.00	11.86	142,320.00	10.00	120,000.00	3.50	42,000.00	4.00	48,000.00	12.50	150,000.00
22		SF	8500	5.00	42,500.00	20.00	170,000.00	13.96	118,660.00	11.00	93,500.00	3.50	29,750.00	5.00	42,500.00	14.50	123,250.00
23	Site Work	SF	1400	10.00	14,000.00	25.00	35,000.00	15.95	22,330.00	12.00	16,800.00	3.50	4,900.00	6.00	8,400.00	14.50	20,300.00
24	Remove Concrete Flat Work	SF	1000	14.00	14,000.00	30.00	30,000.00	16.89	16,890.00	15.00	15,000.00	3.50	3,500.00	8.00	8,000.00	15.60	15,600.00
25		SF	3000	18.00	54,000.00	35.00	105,000.00	19.50	58,500.00	15.00	45,000.00	3.50	10,500.00	10.00	30,000.00	17.60	52,800.00
26		LF	2500	10.00	25,000.00	18.00	45,000.00	56.50	141,250.00	7.00	17,500.00	2.50	6,250.00	3.50	8,750.00	54.00	135,000.00
27	Site Work	CF	2000	5.00	10,000.00	15.00	30,000.00	11.95	23,900.00	250.00	500,000.00	5.10	10,200.00	3.00	6,000.00	10.50	21,000.00
28	Excavation / Backfill	CF	1	10.00	10.00	20.00	20.00	8.89	8.89	250.00	250.00	5.10	5.10	4.00	4.00	7.50	7.50
29		CF	1	1.50	1.50	2.50	2.50	11.95	11.95	200.00	200.00	10.50	10.50	5.00	5.00	10.50	10.50
30	Site Work General Fill	CF	1	2.50	2.50	5.00	5.00	7.75	7.75	300.00	300.00	11.50	11.50	13.50	13.50	5.50	5.50
31		SF	1	3.00	3.00	0.60	0.60	25.50	25.50	80.00	80.00	1.50	1.50	6.00	6.00	22.50	22.50
32	Site Work Stone Placement on Slope	SF	1	4.50	4.50	1.20	1.20	47.65	47.65	120.00	120.00	2.50	2.50	8.00	8.00	45.00	45.00
33		DY	1	20.00	20.00	60.00	60.00	650.00	650.00	50.00	50.00	150.00	150.00	1,400.00	1,400.00	500.00	500.00
34	Site Work Site Work Steel Plate Installation	DY	5	40.00	200.00	1,160.00	5,800.00	950.00	4,750.00	75.00	375.00	200.00	1,000.00	2,780.00	13,900.00	800.00	4,000.00
35		DY	1	70.00	70.00	1,250.00	1,250.00	1,250.00	1,250.00	125.00	125.00	200.00	200.00	4,428.00	4,428.00	1,000.00	1,000.00
36	Site Work	LF	1	1.75	1.75	10.00	10.00	1.89	1.89	3.00	3.00	10.00	10.00	2.50	2.50	1.20	1.20
37	Pavement Marking	EA	1	450.00	450.00	450.00	450.00	101.00	101.00	500.00	500.00	300.00	300.00	350.00	350.00	90.00	90.00
38	Site Work Pavement Pressure Washing	SF	1	5.00	5.00	0.70	0.70	23.00	23.00	0.00	0.00	0.15	0.15	1.00	1.00	20.00	20.00
39	Site Work Hauling Debris From Work Site	LD	1	350.00	350.00	120.00	120.00	890.00	890.00	0.00	0.00	150.00	150.00	550.00	550.00	800.00	800.00
40	Concrete Work	LF	7000	15.00	105,000.00	45.00	315,000.00	29.20	204,400.00	20.00	140,000.00	22.00	154,000.00	16.00	112,000.00	27.24	190,680.00
41	Curbs and Gutter	LF	1800	15.00	27,000.00	45.00	81,000.00	27.68	49,824.00	20.00	36,000.00	22.00	39,600.00	18.00	32,400.00	25.24	45,432.00



1600 Battle Creek Road, Morrow, GA 30260

Miscellaneous Concrete Work

ADDENDUM 1

DATE	Wednesday, October 23, 2019
BID NUMBER	2019-DC-18
BID OPENING DATE	Tuesday, November 5, 2019 at 10:00 a.m. local time
PRE-BID MEETING DATE	Tuesday, October 22, 2019 at 10:00 a.m. local time

ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.

2016 MISCELLANEOUS CONCRETE WORK - BID TABULATION

#	Description	UOM	Est Qty	Autaco Development		B.E. Guthrie		Burnett Concrete & Construction		Construction 57, Inc.		DAF Concrete, Inc.		M. Mitchell Group		R & R Grading & Demolition	
				SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended
				Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended
42	Concrete Work Slab-On-Grade	SF	55000	6.00	330,000.00	6.00	330,000.00	12.90	709,500.00	7.50	412,500.00	6.50	357,500.00	4.50	247,500.00	11.00	605,000.00
43		SF	18000	8.00	144,000.00	7.00	126,000.00	13.59	244,620.00	8.00	144,000.00	7.50	135,000.00	5.50	99,000.00	12.50	225,000.00
44		SF	1000	10.00	10,000.00	8.00	8,000.00	15.70	15,700.00	8.50	8,500.00	7.50	7,500.00	6.50	6,500.00	14.50	14,500.00
45		SF	1000	12.00	12,000.00	10.00	10,000.00	17.75	17,750.00	10.00	10,000.00	7.50	7,500.00	7.50	7,500.00	16.50	16,500.00
46		SF	1	14.00	14.00	14.00	14.00	19.96	19.96	11.50	11.50	8.00	8.00	8.50	8.50	18.50	18.50
47		SF	1	1.00	1.00	1.50	1.50	1.05	1.05	15.00	15.00	0.80	0.80	150.00	150.00	0.81	0.81
48		SF	1	3.00	3.00	6.00	6.00	6.95	6.95	35.00	35.00	1.00	1.00	2.50	2.50	5.85	5.85
49		SF	1	3.25	3.25	7.00	7.00	9.76	9.76	40.00	40.00	1.00	1.00	3.75	3.75	8.35	8.35
50	Concrete Work Catch Basin - Single Wing (GA DOT)	EA	1	900.00	900.00	1,740.00	1,740.00	1,950.00	1,950.00	1,800.00	1,800.00	1,000.00	1,000.00	450.00	450.00	1,800.00	1,800.00
51	Concrete Work Catch Basin - Double Wing (GA DOT)	EA	1	500.00	500.00	1,600.00	1,600.00	1,400.00	1,400.00	1,800.00	1,800.00	1,000.00	1,000.00	650.00	650.00	1,300.00	1,300.00
52	Concrete Work Catch Basin - Varying Sizes	EA	100	1,600.00	160,000.00	2,000.00	200,000.00	3,400.00	340,000.00	2,000.00	200,000.00	1,000.00	100,000.00	500.00	50,000.00	3,000.00	300,000.00
53	Concrete Work Catch Basin Spillway Throat	EA	100	800.00	80,000.00	2,000.00	200,000.00	1,900.00	190,000.00	1,800.00	180,000.00	1,000.00	100,000.00	700.00	70,000.00	1,700.00	170,000.00
54	Concrete Work Catch Basin - Varying Sizes	SF	7000	38.00	266,000.00	3,800.00	26,600,000.00	90.00	630,000.00	200.00	1,400,000.00	20.00	140,000.00	5.50	38,500.00	75.00	525,000.00
55		SF	1000	38.00	38,000.00	3,000.00	3,000,000.00	46.00	46,000.00	200.00	200,000.00	20.00	20,000.00	7.50	7,500.00	42.50	42,500.00
56	Concrete Work Structure Top / Lid	LF	1	75.00	75.00	800.00	800.00	18.00	18.00	500.00	500.00	20.00	20.00	9.00	9.00	16.00	16.00
57	Concrete Work Structure Top / Lid	SF	500	38.00	19,000.00	25.00	12,500.00	190.00	95,000.00	250.00	125,000.00	20.00	10,000.00	6.50	3,250.00	180.00	90,000.00
58		SF	1	42.00	42.00	30.00	30.00	250.00	250.00	275.00	275.00	20.00	20.00	7.50	7.50	200.00	200.00
59	Concrete Work Headwall for 15-Inch Diameter Opening	SF	1	48.00	48.00	35.00	35.00	300.00	300.00	300.00	300.00	20.00	20.00	8.50	8.50	250.00	250.00
60	Concrete Work Headwall for 12-Inch Diameter Opening	EA	1	3,375.00	3,375.00	2,250.00	2,250.00	1,900.00	1,900.00	2,000.00	2,000.00	750.00	750.00	600.00	600.00	1,800.00	1,800.00
61	Concrete Work Headwall for 18-Inch Diameter Opening	EA	1	575.00	575.00	800.00	800.00	1,000.00	1,000.00	1,800.00	1,800.00	250.00	250.00	600.00	600.00	1,800.00	1,800.00
62	Concrete Work Headwall for 24-Inch Diameter Opening	EA	30	3,450.00	103,500.00	2,500.00	75,000.00	2,900.00	87,000.00	2,750.00	82,500.00	1,500.00	45,000.00	450.00	13,500.00	2,800.00	84,000.00
63	Concrete Work Headwall for 30-Inch Diameter Opening	EA	1	650.00	650.00	800.00	800.00	2,850.00	2,850.00	2,000.00	2,000.00	300.00	300.00	500.00	500.00	2,700.00	2,700.00
64	Concrete Work Headwall for 36-Inch Diameter Opening	EA	10	3,490.00	34,900.00	2,800.00	28,000.00	3,200.00	32,000.00	3,000.00	30,000.00	1,800.00	18,000.00	600.00	6,000.00	3,000.00	30,000.00
65	Concrete Work Headwall for 42-Inch Diameter Opening	EA	1	700.00	700.00	900.00	900.00	3,000.00	3,000.00	2,500.00	2,500.00	400.00	400.00	700.00	700.00	2,900.00	2,900.00
66	Concrete Work Headwall for 48-Inch Diameter Opening	EA	5	3,600.00	18,000.00	3,000.00	15,000.00	3,300.00	16,500.00	3,000.00	15,000.00	2,100.00	10,500.00	800.00	4,000.00	3,200.00	16,000.00
67	Concrete Work Headwall for 54-Inch Diameter Opening	EA	1	800.00	800.00	900.00	900.00	3,250.00	3,250.00	2,800.00	2,800.00	450.00	450.00	900.00	900.00	3,100.00	3,100.00
68	Concrete Work Headwall for 60-Inch Diameter Opening	EA	1	3,750.00	3,750.00	2,500.00	2,500.00	3,600.00	3,600.00	3,500.00	3,500.00	2,400.00	2,400.00	1,200.00	1,200.00	3,500.00	3,500.00
69	Concrete Work Headwall for 66-Inch Diameter Opening	EA	1	910.00	910.00	1,000.00	1,000.00	3,450.00	3,450.00	3,000.00	3,000.00	500.00	500.00	1,200.00	1,200.00	3,300.00	3,300.00
70	Concrete Work Headwall for 72-Inch Diameter Opening	EA	2	3,825.00	7,650.00	3,800.00	7,600.00	4,500.00	9,000.00	3,750.00	7,500.00	2,800.00	5,600.00	1,800.00	3,600.00	4,200.00	8,400.00
71	Concrete Work Headwall for 78-Inch Diameter Opening	EA	1	1,025.00	1,025.00	1,000.00	1,000.00	4,400.00	4,400.00	3,250.00	3,250.00	500.00	500.00	2,200.00	2,200.00	4,100.00	4,100.00
72	Concrete Work Headwall for 84-Inch Diameter Opening	EA	2	3,950.00	7,900.00	4,000.00	8,000.00	4,850.00	9,700.00	3,800.00	7,600.00	3,500.00	7,000.00	2,400.00	4,800.00	4,500.00	9,000.00
73	Concrete Work Headwall for 90-Inch Diameter Opening	EA	1	1,150.00	1,150.00	1,000.00	1,000.00	4,825.00	4,825.00	3,500.00	3,500.00	500.00	500.00	2,800.00	2,800.00	4,200.00	4,200.00
74	Concrete Work Headwall for 96-Inch Diameter Opening	EA	1	4,320.00	4,320.00	4,200.00	4,200.00	5,700.00	5,700.00	4,500.00	4,500.00	4,200.00	4,200.00	3,400.00	3,400.00	5,500.00	5,500.00
75	Concrete Work Headwall for 102-Inch Diameter Opening	EA	1	1,520.00	1,520.00	1,000.00	1,000.00	5,550.00	5,550.00	3,750.00	3,750.00	500.00	500.00	3,800.00	3,800.00	5,300.00	5,300.00
76	Concrete Work Headwall for 108-Inch Diameter Opening	EA	1	4,600.00	4,600.00	4,800.00	4,800.00	6,490.00	6,490.00	5,000.00	5,000.00	4,500.00	4,500.00	4,800.00	4,800.00	6,500.00	6,500.00
77	Concrete Work Headwall for 114-Inch Diameter Opening	EA	1	1,800.00	1,800.00	1,000.00	1,000.00	6,350.00	6,350.00	4,000.00	4,000.00	500.00	500.00	5,200.00	5,200.00	6,200.00	6,200.00
78	Concrete Work Headwall for 120-Inch Diameter Opening	EA	1	4,900.00	4,900.00	5,200.00	5,200.00	10,650.00	10,650.00	6,000.00	6,000.00	4,200.00	4,200.00	450.00	450.00	10,500.00	10,500.00
79	Concrete Work Headwall for 126-Inch Diameter Opening	EA	1	2,100.00	2,100.00	1,200.00	1,200.00	10,600.00	10,600.00	4,500.00	4,500.00	500.00	500.00	550.00	550.00	10,500.00	10,500.00
80	Concrete Work Headwall for 132-Inch Diameter Opening	EA	1	5,250.00	5,250.00	5,500.00	5,500.00	11,600.00	11,600.00	6,500.00	6,500.00	4,800.00	4,800.00	600.00	600.00	11,500.00	11,500.00
81	Concrete Work Headwall for 138-Inch Diameter Opening	EA	1	2,400.00	2,400.00	1,200.00	1,200.00	11,500.00	11,500.00	5,000.00	5,000.00	500.00	500.00	800.00	800.00	11,500.00	11,500.00



1600 Battle Creek Road, Morrow, GA 30260

Miscellaneous Concrete Work

ADDENDUM 1

DATE	Wednesday, October 23, 2019
BID NUMBER	2019-DC-18
BID OPENING DATE	Tuesday, November 5, 2019 at 10:00 a.m. local time
PRE-BID MEETING DATE	Tuesday, October 22, 2019 at 10:00 a.m. local time

ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.

2016 MISCELLANEOUS CONCRETE WORK - BID TABULATION

#	Description	UOM	Est Qty	Autaco Development		B.E. Guthrie		Burnett Concrete & Construction		Construction 57, Inc.		DAF Concrete, Inc.		M. Mitchell Group		R & R Grading & Demolition	
				Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended
82	Concrete Work	EA	1	5,580.00	5,580.00	6,000.00	6,000.00	12,700.00	12,700.00	7,000.00	7,000.00	4,900.00	4,900.00	2,400.00	2,400.00	12,500.00	12,500.00
83	Headwall for 72-inch Diameter Opening	EA	1	2,780.00	2,780.00	1,200.00	1,200.00	12,600.00	12,600.00	5,500.00	5,500.00	500.00	500.00	1,800.00	1,800.00	12,500.00	12,500.00
84	Concrete Work	EA	1	6,500.00	6,500.00	6,500.00	6,500.00	13,800.00	13,800.00	7,500.00	7,500.00	5,100.00	5,100.00	2,400.00	2,400.00	13,500.00	13,500.00
85	Headwall for 84-inch Diameter Opening	EA	1	3,500.00	3,500.00	1,500.00	1,500.00	13,800.00	13,800.00	6,000.00	6,000.00	500.00	500.00	3,600.00	3,600.00	13,500.00	13,500.00
86	Concrete Work	EA	1	7,000.00	7,000.00	7,000.00	7,000.00	14,900.00	14,900.00	8,000.00	8,000.00	5,200.00	5,200.00	4,200.00	4,200.00	14,500.00	14,500.00
87	Headwall for 96-inch Diameter Opening	EA	1	4,000.00	4,000.00	1,500.00	1,500.00	14,700.00	14,700.00	6,500.00	6,500.00	500.00	500.00	4,800.00	4,800.00	14,500.00	14,500.00
88	Concrete Work	LF	100	45.00	4,500.00	25.00	2,500.00	72.90	7,290.00	750.00	75,000.00	10.00	1,000.00	7.50	750.00	69.95	6,995.00
89	Footing Construction	LF	1	50.00	50.00	30.00	30.00	76.31	76.31	750.00	750.00	10.00	10.00	9.50	9.50	74.25	74.25
90	Concrete Work	SF	1000	28.00	28,000.00	80.00	80,000.00	16.98	16,980.00	200.00	200,000.00	30.00	30,000.00	6.00	6,000.00	15.50	15,500.00
91	Wall Construction	SF	1	30.00	30.00	90.00	90.00	20.35	20.35	200.00	200.00	31.00	31.00	7.50	7.50	18.50	18.50
92		SF	100	8.00	800.00	20.00	2,000.00	23.53	2,353.00	25.00	2,500.00	20.00	2,000.00	5.00	500.00	21.14	2,114.00
93	Brick Work	SF	1000	16.00	16,000.00	40.00	40,000.00	24.78	24,780.00	30.00	30,000.00	50.00	50,000.00	6.00	6,000.00	22.50	22,500.00
94	Wall Construction	SF	1	24.00	24.00	80.00	80.00	26.76	26.76	35.00	35.00	35.00	35.00	7.00	7.00	24.25	24.25
95		SF	1	32.00	32.00	150.00	150.00	28.65	28.65	40.00	40.00	35.00	35.00	9.00	9.00	26.25	26.25
96	Miscellaneous Work Invert Construction	SF	1	5.00	5.00	8.00	8.00	70.00	70.00	20.00	20.00	5.00	5.00	9.00	9.00	65.00	65.00
97		SF	1	8.00	8.00	12.00	12.00	2.78	2.78	16.00	16.00	1.00	1.00	11.00	11.00	22.91	22.91
98	Miscellaneous Work Ring and Cover Installation	EA	1	400.00	400.00	1,200.00	1,200.00	710.00	710.00	600.00	600.00	100.00	100.00	650.00	650.00	650.00	650.00
99		EA	1	60.00	60.00	800.00	800.00	205.00	205.00	450.00	450.00	200.00	200.00	750.00	750.00	150.00	150.00
100		CF	1	18.00	18.00	18.00	18.00	9.90	9.90	190.00	190.00	27.00	27.00	150.00	150.00	8.50	8.50
101	Miscellaneous Work Cementitious Grouting	CY	20	140.00	2,800.00	140.00	2,800.00	7.35	147.00	230.00	4,600.00	250.00	5,000.00	250.00	5,000.00	5.50	110.00
102		DY	1	950.00	950.00	1,500.00	1,500.00	2,305.00	2,305.00	300.00	300.00	100.00	100.00	2,500.00	2,500.00	2,252.00	2,252.00
103		HR	1	40.00	40.00	30.00	30.00	27.50	27.50	48.00	48.00	20.00	20.00	65.00	65.00	28.00	28.00
104	Hourly Labor	HR	1	30.00	30.00	25.00	25.00	25.00	25.00	30.00	30.00	18.00	18.00	40.00	40.00	24.00	24.00
105		HR	1	25.00	25.00	20.00	20.00	23.00	23.00	25.00	25.00	19.00	19.00	32.00	32.00	22.50	22.50
106		HR	1	18.00	18.00	16.00	16.00	18.50	18.50	15.00	15.00	15.00	15.00	26.00	26.00	18.00	18.00
107		HR	1	30.00	30.00	90.00	90.00	37.50	37.50	100.00	100.00	40.00	40.00	70.00	70.00	35.00	35.00
108	Hourly Equipment	HR	1	30.00	30.00	80.00	80.00	43.35	43.35	80.00	80.00	40.00	40.00	65.00	65.00	41.00	41.00
109		HR	1	30.00	30.00	70.00	70.00	65.86	65.86	250.00	250.00	65.00	65.00	60.00	60.00	63.00	63.00
110	Equipment Rental	%	10														
111	Special Material	%	10														
TOTAL BID AMOUNT					1,721,438.20		31,851,761.92		3,837,909.76		4,299,866.85		1,420,834.65		1,048,721.25		3,154,469.07

Division 1

General Information

Section 2: General Overview – (Revised)

2.1 Intent and Purpose

The Clayton County Water Authority (CCWA) intends to contract for the annual services of an experienced Contractor(s) to complete miscellaneous concrete work for the period **January 1, 2020 to December 31, 2020**. CCWA anticipates that the annual value of work to be completed through this contract will be in the range of \$1.4M to \$1.6M.

The CCWA intends to award a Primary contract, as well as a Back-Up contract to ensure that CCWA's requests under this annual contract can be performed as needed. A Primary contract will be awarded to the lowest responsive responsible bidder whose bid conforms to the Request for Bids specifications and will be the most advantageous to the CCWA. A Back-Up contract may be awarded to the second lowest responsive responsible bidder whose bid conforms to the Request for Bids specifications and will be the most advantageous to the CCWA. The successful contractors (bidders) must self-perform no less than seventy-five percent (75%) of all labor for the miscellaneous concrete work. Additionally, CCWA reserves the right to negotiate parity for any and all costs.

Work assignments under this contract will be initially offered to the Primary Contractor. Should productivity and/or quality of work of the Primary Contractor not meet contract specifications and/or CCWA's expectations, then work will be offered to the Back-Up Contractor.

The work to be performed under this contract will be determined and assigned by CCWA on an "as-needed", "when-needed" basis. CCWA does not guarantee any minimum or maximum work quantities under this contract, and reserves the right to bid any similar type work of this contract as a separate procurement at its sole discretion.

The initial term of this contract will be for twelve (12) months. The contract may be extended for a second and third 12 month period by mutual written consent by both parties with no changes in the terms and conditions.

2.2 Bid Evaluation

To be considered responsive to this bid, bidders are required to bid on all work items listed on the Bid Form - Pay Item Schedule.

Division 1

General Information

Section 2: General Overview – (Revised)

A contract will be awarded to the lowest responsive responsible bidder whose bid conforms to the Request for Bids specifications, and will be the most advantageous to the Clayton County Water Authority (CCWA).

An evaluation will also be performed to ensure bidder complies with the required submittals. Determination of best responsive responsible bidder will be the sole judgment of the CCWA. The total bid amount per bidder will be determined by taking the “unit cost” for each “work item” as shown on the “Bid Form - Pay Item Schedule” times an estimated annual quantity for each “work item”. At the time of Bid Opening, CCWA will provide a list to each bidder of the “selected” work items and “estimated annual quantities” that CCWA has selected to use in determining the “total bid amount”. Note that not all “work items” as shown on the Bid Form - Pay Item Schedule may not be used in the bid evaluation process. Work items on the Bid Form – Pay Item Schedule not used in the award evaluation process will be examined by the CCWA to insure that the unit price is in line with comparable items contained in this bid and that any unit price that appear to be out of line may be used by the CCWA as a basis of denial/award of the particular bid and/or the unit price may be negotiated by CCWA. This determination will be at the sole discretion of CCWA.

This procurement has a Small Local Business Enterprise (SLBE) bid discounts up to 10% which will be applied to certified SLBE primes ONLY (*bidders only, not for use of any SLBE certified sub-contractors*), depending upon their business location. Please refer to Division 2, Section 8 of this bid package for more details.

2.3 Addendum

Bidders may submit questions regarding this bid prior to the bid opening. To be considered, any and all questions must be received by email at CCWA_Procurement@ccwa.us **by 10:00 a.m. EST, Thursday, October 24, 2019.** Any and all responses to bidders’ questions will be issued in the form of an addendum by email. All addenda issued shall become part of the Bid Documents.

END OF SECTION

SLBE Certification Letter



Providing Quality Water and Quality Services to Our Community

October 13, 2016

Antonio Sanchez
DAF Concrete, INC
9160 Turner Rd.
Jonesboro, GA 30236

Subject: Small Local Business Enterprise (SLBE) Program
Certification Number SLBE-1610-01G
Expiration Date: October 13, 2021

Thank you for your application for certification as a Small Local Business Enterprise with Clayton County Water Authority.


After careful review of the application and supporting documentation you provided to this office, the Contracts, Procurement and Risk Management Section has determined that DAF Concrete, INC satisfactorily meets the requirements set forth in the Small Local Business Enterprise Program as is required for participation. This letter serves as the Authority's official certification to this effect.

This letter also acknowledges DAF Concrete, INC is approved for SLBE program participation and has demonstrated capability and/or experience for a period of one year prior to the date of this letter in its procurement category.

Please note that every two years your firm is required to submit a "no change affidavit" which can be found on our website or by contacting our office. You must formally notify this Department of any changes that occur within your company that effect ownership, managerial and/or operational control within thirty days of such changes occurring. Similar notification must be provided to us of any changes to the company's name, business address, telephone numbers, and principal products/services or other basic contact and commercial activity information. Failure to provide a completed Recertification Affidavit or to notify this office of such changes to your company in a timely manner may result in the revocation of your certification status. Additionally, one month prior to the expiration date of this certification, your company is required to submit a completed Recertification Affidavit form for our review relative to the company's qualifications for continuing participation in the SLBE program.

As the SLBE program indicate, Clayton County Water Authority values equal opportunity among its business partners, and hopes to see them grow and prosper. Consequently, we are delighted to be able to assist your company by approving its participation in this program.

Sincerely,


Karen Riser

Risk Manager
Clayton County Water Authority

Division 2

Bid Requirements

Section 4: Bid Form

Bid of Miscellaneous Concrete Work

(Hereinafter "Bidder"), organized and existing under the laws of the State of Georgia,

doing business as DJR Construction Group (insert "a corporation," "a partnership," or "an individual" or such other business entity designation as is applicable).

To the Clayton County Water Authority (hereinafter "Owner").

In compliance with the Request for Bids, Bidder hereby proposes to perform all work for **Miscellaneous Concrete Work**, in strict accordance with the Contract Documents as enumerated in the Request for Bids, within the time set forth therein, and at the prices stated below.

By submission of this bid, Bidder certifies, and in the case of joint bid each party thereto certifies as to the party's own organization that this bid has been arrived at independently, without consultation, communication, or agreement as to any matter relating to this bid with any other Bidder or with any competitor. Bidder also certifies compliance with the Instructions to Bidders.

In submitting this bid, Bidder certifies Bidder is qualified to do business in the state of Georgia as required by laws, rules, and regulations or, if allowed by statute, covenants to obtain such qualification prior to contract award.

CONTRACT EXECUTION:

The undersigned Bidder agrees, if this bid is accepted, to enter into an Agreement with OWNER on the form included in the Documents to perform and furnish Work as specified or indicated in the Documents for the Contract Price derived from the bid and within the times indicated herein and in accordance with the other terms and conditions of the Documents.

Bidder accepts the terms and conditions of the Documents.

INSURANCE:

Bidder further agrees that bid amount(s) stated herein includes specific consideration for the specified insurance coverages.

Division 2

Bid Requirements

Section 4: Bid Form


BID:

The undersigned proposes to complete, in all respects, sound, complete and conformable with this Contract Document the following work for the following amounts.

CCWA guarantees no minimum or maximum quantities, and additionally reserves the right to purchase more or less at the unit price, based on actual need.

ADDENDA:

Bidder acknowledges receipt of the following Addenda:

A handwritten signature in black ink, appearing to read "John C. [unclear]", is written over a horizontal line.

Division 2

Bid Requirements

Section 4: Bid Form – Pay Item Schedule

No.	Work Item	Detail	Unit	Unit Cost
1	Emergency Mobilization	N/A	EA	100.00
2	Traffic Control County Road	Single Lane Closure	DY	200.00
3		Road Closure	DY	200.00
4	Traffic Control State Road	Single Lane Closure	DY	250.00
5		Road Closure	DY	250.00
6	Site Work Pumping	2-inch or 3-inch	DY	900.00
7		4-inch	DY	1050.00
8		6-inch	DY	975.00
9	Site Work Sediment Barrier Installation	Silt Fence - Type A	LF	1.00
10		Silt Fence - Type C	LF	1.30
11		Hay Bale	LF	1.80
12	Site Work Sediment Barrier Removal	N/A	LF	430.00
13	Site Work Soil Stabilization	Straw Mulch	SF	.40
14		Seed and Straw Mulch	SF	1.00
15		Seed and Matt Blanket	SF	1.00
16	Site Work Remove Asphalt Pavement	Up to 4 inch thick layer	SF	1.00
17		Greater than 4 inch to 6 inch thick layer	SF	1.10
18		Greater than 6 inch to 8 inch thick layer	SF	1.00
19		Greater than 8 inch to 10 inch thick layer	SF	1.00
20		Greater than 10 inch to 12 inch thick layer	SF	1.00
21		Up to 4 inch thick layer	SF	3.00
22	Site Work Remove Concrete Flat Work	Greater than 4 inch to 6 inch thick layer	SF	3.00
23		Greater than 6 inch to 8 inch thick layer	SF	3.00
24		Greater than 8 inch to 10 inch thick layer	SF	3.00
25		Greater than 10 inch to 12 inch thick layer	SF	3.00
26		Curb and Gutter	LF	2.25

Division 2

Bid Requirements

Section 4: Bid Form – Pay Item Schedule

No.	Work Item	Detail	Unit	Unit Cost
27	Site Work Excavation / Backfill	Up to 6 feet deep	CF	4.40
28		Greater than 6 feet to 10 feet deep	CF	4.40
29	Site Work General Fill	Soil	CF	9.00
30		Stone	CF	9.90
31	Site Work Stone Placement on Slope	Up to 12 inch thick layer	SF	1.30
32		Greater than 12 inch to 24 inch thick layer	SF	2.20
33	Site Work Steel Plate Installation	Up to 40 square foot plate	DY	130.00
34		Greater than 40 square foot to 96 square foot plate	DY	175.00
35		Greater than 96 square foot to 160 square foot plate	DY	175.00
36	Site Work Pavement Marking	Line Stripe Up to 6 inch wide	LF	9.00
37		Handicap Symbol	EA	260.00
38	Site Work Pavement Pressure Washing	N/A	SF	.14
39	Site Work Hauling Debris From Work Site	N/A	LD	130.00
40	Concrete Work Curb and Gutter	Up to 24 inch width, square back	LF	19.00
41		Up to 24 inch width, roll back	LF	19.00
42	Concrete Work Slab-On-Grade	Up to 4 inch thick layer	SF	5.60
43		Greater than 4 inch to 6 inch thick layer	SF	6.50
44		Greater than 6 inch to 8 inch thick layer	SF	6.50
45		Greater than 8 inch to 10 inch thick layer	SF	6.50
46		Greater than 10 inch to 12 inch thick layer	SF	7.00
47		Wire Mesh	SF	.70
48		Steel Reinforcement - No. 4 Steel Reinforcement	SF	.90
49		Steel Reinforcement - No. 5 Steel Reinforcement	SF	.90
50	Concrete Work Catch Basin - Single Wing (GA DOT)	Top Slab	EA	865.00
51		Spillway	EA	865.00

Division 2

Bid Requirements

Section 4: Bid Form – Pay Item Schedule

No.	Work Item	Detail	Unit	Unit Cost
52	Concrete Work Catch Basin - Double Wing (GA DOT)	Top Slab	EA	875.00
53		Spillway	EA	875.00
54	Concrete Work Catch Basin - Varying Sizes	Top Slab	SF	17.25
55		Spillway	SF	17.25
56	Concrete Work Catch Basin Spillway Throat	Up to 24 inch width	LF	17.25
57	Concrete Work Structure Top / Lid	6 inch thick	SF	17.25
58		8 inch thick	SF	17.25
59		10 inch thick	SF	17.25
60	Concrete Work Headwall for 12-Inch Diameter Opening	Headwall with single opening	EA	650.00
61		Per each additional opening	EA	220.00
62	Concrete Work Headwall for 15-Inch Diameter Opening	Headwall with single opening	EA	1285.00
63		Per each additional opening	EA	260.00
64	Concrete Work Headwall for 18-Inch Diameter Opening	Headwall with single opening	EA	1550.00
65		Per each additional opening	EA	350.00
66	Concrete Work Headwall for 24-Inch Diameter Opening	Headwall with single opening	EA	1900.00
67		Per each additional opening	EA	390.00
68	Concrete Work Headwall for 30-Inch Diameter Opening	Headwall with single opening	EA	2060.00
69		Per each additional opening	EA	430.00
70	Concrete Work Headwall for 36-Inch Diameter Opening	Headwall with single opening	EA	2400.00
71		Per each additional opening	EA	430.00
72	Concrete Work Headwall for 42-Inch Diameter Opening	Headwall with single opening	EA	3000.00
73		Per each additional opening	EA	430.00
74	Concrete Work Headwall for 48-Inch Diameter Opening	Headwall with single opening	EA	3,600.00
75		Per each additional opening	EA	430.00
76	Concrete Work Headwall for 54-Inch Diameter Opening	Headwall with single opening	EA	3,660.00
77		Per each additional opening	EA	430.00

Division 2

Bid Requirements

Section 4: Bid Form – Pay Item Schedule

No.	Work Item	Detail	Unit	Unit Cost
78	Concrete Work Headwall for 60-Inch Diameter Opening	Headwall with single opening	EA	3600.00
79		Per each additional opening	EA	430.00
80	Concrete Work Headwall for 66-Inch Diameter Opening	Headwall with single opening	EA	4200.00
81		Per each additional opening	EA	430.00
82	Concrete Work Headwall for 72-Inch Diameter Opening	Headwall with single opening	EA	1200.00
83		Per each additional opening	EA	430.00
84	Concrete Work Headwall for 84-Inch Diameter Opening	Headwall with single opening	EA	4385.00
85		Per each additional opening	EA	430.00
86	Concrete Work Headwall for 96-Inch Diameter Opening	Headwall with single opening	EA	4460.00
87		Per each additional opening	EA	430.00
88	Concrete Work Footing Construction	For 8 inch wall	LF	8.60
89		For 10 inch wall	LF	8.60
90	Concrete Work Wall Construction	For 8 inch wall	SF	20.00
91		For 10 inch wall	SF	27.00
92	Brick Work Wall Construction	1 Brick Thick	SF	17.25
93		2 Brick Thick	SF	43.00
94		3 Brick Thick	SF	30.00
95		4 Brick Thick	SF	30.00
96	Miscellaneous Work Invert Construction	Cast-in-Place Concrete	SF	4.30
97		Brick and Mortar	SF	1.00
98	Miscellaneous Work Ring and Cover Installation	Installation	EA	86.00
99		Additional Height, Per Brick Layer	EA	172.00
100	Miscellaneous Work Cementitious Grouting	Grout Mixed by Hand	CF	23.50
101		Grout Mixed by Plant	CY	214.50
102		Pump Mobilization	DY	86.00

Division 2

Bid Requirements

Section 4: Bid Form – Pay Item Schedule

No.	Work Item	Detail	Unit	Unit Cost
103	Hourly Labor	Superintendent	HR	40.00
104		Foreman	HR	30.00
105		Operator	HR	25.00
106		Laborer	HR	17.00
107	Hourly Equipment	Mini Excavator	HR	75.00
108		Skid Loader	HR	75.00
109		Utility Truck Fully Equipped with Hand Tools, Cutting Tools, Generator, Mechanical Tamp, Vibratory Tamp	HR	150.00
110	Equipment Rental	N/A	%	10
111	Special Material	N/A	%	10

Submitted by: DJR Construction Group
Company Name of Bidder

Is the Bidder a CCWA certified SLBE? ☐ YES – Copy of the SLBE Certification is required.
☒ NO

Division 2

Bid Requirements

Section 4: Bid Form

To be considered responsive to this bid, bidders are required to bid on all work items listed on the Bid Form - Pay Item Schedule.

Submitted by:

Johnnie Cannon
(NAME OF BIDDER)

By: Johnnie Cannon
(SIGNATURE)

Owner
(TITLE)

11/4/19
(DATE)

(ATTEST) (SEAL)

140 Patricia Ln Fayetteville Ga
(ADDRESS)

770 315 7873
(PHONE NUMBER)

(LICENSE NUMBER) (If applicable)

j.cannon@djconstructiongroup.com
(E-MAIL ADDRESS)

END OF SECTION

Division 2

Bid Requirements

Section 6: Bidder Qualification Information

COMPANY NAME OF BIDDER:

DJR Construction
Group

NUMBER OF YEARS IN BUSINESS

5 yrs and 2 months

BUSINESS ADDRESS OF COMPANY:

140 Patricia Ln
Fayetteville Ga 30214

TELEPHONE NUMBER:

770 315 7873

POINT OF CONTACT NAME:

Johnnie Cannon

POINT OF CONTACT EMAIL ADDRESS:

j.cannon@djrcconstructiongroup.com

COMPANY TAX ID NUMBER:

46-3006539

COMPANY WEBSITE:

www.djrcconstructiongroup.com

ENTITY TYPE:

- ☐ Individual/Sole Proprietor ☐ Employee Owned Company
☒ Privately Held Corporation/LLC ☐ Partnership
☐ Publicly Owned Company ☐ Attorney
☐ Other (specify): _____

NAME OF PRINCIPAL OFFICERS:

Johnnie Cannon
Derrick Cannon

Division 2

Bid Requirements

Section 6: Bidder Qualification Information

REFERENCES

Provide at least three (3) references for similar work that have been completed in the past five (5) years. Failure to provide satisfactory references will result in the bid being deemed non-responsive.

COMPANY/GOV'T ENTITY NAME: IMT Residential
CONTACT NAME: Victor Callaway Regional Service Direct
PHONE NUMBER: 770-871-0204
ADDRESS: 13125 Morris Rd Alpharetta Ga 30064

COMPANY/GOV'T ENTITY NAME: IMT Residential
CONTACT NAME: Sarah Hoffman Regional Property Manager
PHONE NUMBER: 770-990-6258
ADDRESS: 3500 North Point Pkwy Alpharetta Ga 30005

COMPANY/GOV'T ENTITY NAME: Dental Smile Makeover
CONTACT NAME: Riley Swanson DDS
PHONE NUMBER: 404 964 6281
ADDRESS: 2090 Godby Rd, College Park Ga 30349

COMPANY/GOV'T ENTITY NAME: _____
CONTACT NAME: _____
PHONE NUMBER: _____
ADDRESS: _____

END OF SECTION

Division 2

Bid Requirements

Section 7: Contractor Affidavit & Agreement

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT OF 2006

- A. Pursuant to the Georgia Security and Immigration Compliance Act of 2006, the Contractor understands and agrees that compliance with the requirements of O.C.G.A. § 13-10-91 and Georgia Department of Labor Rule 300-10-.02 are conditions of this Agreement. The Contractor further agrees that such compliance shall be attested by the Contractor through execution of the contractor affidavit required by Georgia Department of Labor Rule 300-10-1-.07, or a substantially similar contractor affidavit. The Contractor's fully executed affidavit is attached hereto as Exhibit ____ and is incorporated into this Agreement by reference herein.
- B. By initialing in the appropriate line below, the Contractor certifies that the following employee-number category as identified in O.C.G.A. § 13-10-91 is applicable to the Contractor:
1. _____ 500 or more employees;
 2. _____ 100 or more employees;
 3. J.C Fewer than 100 employees.
- C. The Contractor understands and agrees that, in the event the Contractor employs or contracts with any subcontractor or subcontractors in connection with this Agreement, the Contractor shall:
1. Secure from each such subcontractor an indication of the employee-number category as identified in O.C.G.A. § 13-10-91 that is applicable to the subcontractor;
 2. Secure from each such subcontractor an attestation of the subcontractor's compliance with O.C.G.A. § 13-10-91 and Georgia Department of Labor Rule 300-10-1-.02 by causing each such subcontractor to execute the subcontractor affidavit required by Georgia Department of Labor Rule 300-10-1-.08, or a substantially similar subcontractor affidavit. The Contractor further understands and agrees that the Contractor shall require the executed subcontractor affidavit to become a part of the agreement between the Contractor and each such subcontractor. The Contractor agrees to maintain records of each subcontractor attestation required hereunder for inspection by the Clayton County Water Authority at any time."

Contractor Johnnie Cannon IV. DJR Construction Group
Authorized Signature: Johnnie Cannon
Name: Johnnie Cannon
Title: Owner
Date: 11/4/19

Division 3

Contract Forms

Section 4: Non-Collusion Certificate


STATE OF Georgia, COUNTY OF Fulton

Personally appeared before the undersigned officer duly authorized by law to administer oaths DJR Construction Group

who, after being first duly sworn, depose and say that they are all the officers, agents, persons or employees who have acted for or represented **DJR Construction Group LLC** and that said in proposing or procuring the Contract with the Clayton County Water Authority on the following project: **Miscellaneous Concrete Work** and that said, has not by (himself, themselves) or through any persons, officers, agents or employees prevented or attempted to prevent by any means whatsoever competition in such bidding; or by any means whatsoever prevented or endeavored to prevent anyone from making a proposal therefore, or induced or attempted to induce another to withdraw a bid for said work.

ATTEST:

DJR CONSTRUCTION GROUP LLC

By: 
Sydney Cloud

By: 
Johnnie Cannon


Title: Cooperate Secretary

Title: CEO

Sworn to and subscribed before me this 13 day of January, 2020

Notary Public: 

My Commission expires: January 1, 2024



END OF SECTION

Division 2

Bid Requirements

Section 7: Contractor Affidavit & Agreement

CONTRACTOR AFFIDAVIT AND AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-10-91, stating affirmatively that the individual, firm, or corporation which is contracting with the Clayton County Water Authority has registered with, is participating in, uses, and will continue to use for the duration of the contract, the federal work authorization program - EEV/Basic Pilot Program operated by the U. S. Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security Administration (SSA), commonly known as E-Verify, in accordance with the applicability provisions established in O.C.G.A. 13-10-91.

The undersigned further agrees that, in connection with the physical performance of services pursuant to this contract with the Clayton County Water Authority, the contractor will only employ or contract with subcontractor(s), who can present a similar affidavit verifying the subcontractor's compliance with O.C.G.A. 13-10-91. Contractor further agrees to maintain records of such compliance and provide a copy of each such verification to the Clayton County Water Authority within five days of the subcontractor(s) presenting such affidavit(s) to the contractor.

1466209

EEV / Basic Pilot Program* User Identification Number
Enter four to seven digit numbers

DJR Construction Group

Name of Contractor (Printed)

Johanie Cannon

By: Authorized Officer or Agent
(Contractor Name)

Owner

Title of Authorized Officer or Agent of Contractor

Johanie Cannon


Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME ON THIS

THE 4th DAY OF November 20 19.

Sheila F. Boykin

Notary Public



January 9, 2022
My Commission Expires

Bid Requirements

SUBCONTRACTOR AFFIDAVIT AND AGREEMENT

Clayton County Water Authority has registered with, is participating in, uses, and will continue to use for the duration of the contract the federal work authorization program - EEV/Basic Pilot Program operated by the U. S. Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security Administration (SSA), commonly known as E-Verify, in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-91.


_____ on behalf of the Clayton County Water Authority, the subcontractor will only employ or contract with sub-subcontractor(s), who can present a similar affidavit verifying the sub-subcontractor's compliance with O.C.G.A. 13-10-91. The undersigned further agrees that the Subcontractor will maintain records of such compliance and provide a copy of each such verification to the Contractor within five days of the sub-subcontractor(s) presenting such affidavit(s) to the Sub-contractor.

Date _____

N/A

My Commission Expires

2-73

 <p>CLAYTON COUNTY Water AUTHORITY</p> <p>1600 Battle Creek Road, Morrow, GA 30260</p>	Miscellaneous Concrete Work	
	ADDENDUM 1	
	DATE	Wednesday, October 23, 2019
	BID NUMBER	2019-DC-18
	BID OPENING DATE	Tuesday, November 5, 2019 at 10:00 a.m. local time
PRE-BID MEETING DATE	Tuesday, October 22, 2019 at 10:00 a.m. local time	
ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.		

REVISIONS

1. Replace page 1-2.1 provided with this Addendum. Revision was made to include the annual value of work anticipated to be completed through this contract and verbiage on the percentage of work the successful contractor is to self-perform. Revisions are highlighted in yellow.

QUESTIONS:

1. Please provide the bid tabulation for the years 2017 and 2018?

Answer:

The CCWA did not bid out this project in 2017 or 2018. The bid tabulation for 2016 is attached found on pages 2-4 of this addendum.

2. Please provide the awarded contract price list for the years 2017 and 218?

Answer:

The CCWA did not bid out this project in 2017 or 2018. This bid was awarded to DAF Concrete, Inc. in 2016, with no changes to bid amounts. The bid tabulation for 2016 is found on pages 2-4 of this addendum.

<i>Acknowledgment of receipt of this addendum must be signed and included in your bid response.</i>	
COMPANY NAME	DJR Construction Group
SIGNATURE	<i>[Signature]</i>
DATE	12/16/19



1600 Battle Creek Road, Morrow, GA 30260

Miscellaneous Concrete Work

ADDENDUM 1

DATE	Wednesday, October 23, 2019
BID NUMBER	2019-DC-18
BID OPENING DATE	Tuesday, November 5, 2019 at 10:00 a.m. local time
PRE-BID MEETING DATE	Tuesday, October 22, 2019 at 10:00 a.m. local time

ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.

2016 MISCELLANEOUS CONCRETE WORK - BID TABULATION

#	Description	UOM	Est Qty	Autaco Development		B.E. Guthrie		Burnett Concrete & Construction		Construction 57, Inc.		DAF Concrete, Inc.		M. Mitchell Group		R & R Grading & Demolition	
				SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended
1	Emergency Mobilization	EA	1	1,000.00	1,000.00	1,200.00	1,200.00	1,800.00	1,800.00	0.00	0.00	100.00	100.00	7,500.00	7,500.00	1,500.00	1,500.00
2	Traffic Control County Road	DY	5	1,100.00	5,500.00	1,015.00	5,075.00	700.00	3,500.00	500.00	2,500.00	200.00	1,000.00	1,250.00	6,250.00	550.00	2,750.00
3		DY	5	2,000.00	10,000.00	580.00	2,900.00	950.00	4,750.00	750.00	3,750.00	200.00	1,000.00	1,880.00	9,400.00	800.00	4,000.00
4	Traffic Control State Road	DY	1	1,100.00	1,100.00	1,545.00	1,545.00	1,200.00	1,200.00	750.00	750.00	250.00	250.00	1,250.00	1,250.00	980.00	980.00
5		DY	1	2,000.00	2,000.00	700.00	700.00	1,500.00	1,500.00	1,000.00	1,000.00	250.00	250.00	1,880.00	1,880.00	1,000.00	1,000.00
6		DY	1	750.00	750.00	1,500.00	1,500.00	140.00	140.00	350.00	350.00	1,000.00	1,000.00	800.00	800.00	130.00	130.00
7	Site Work Pumping	DY	1	850.00	850.00	1,400.00	1,400.00	155.00	155.00	550.00	550.00	1,200.00	1,200.00	1,000.00	1,000.00	140.00	140.00
8		DY	1	950.00	950.00	1,300.00	1,300.00	700.00	700.00	600.00	600.00	1,100.00	1,100.00	1,200.00	1,200.00	600.00	600.00
9	Site Work	LF	1	3.15	3.15	2.75	2.75	3.50	3.50	2.50	2.50	1.00	1.00	4.50	4.50	2.50	2.50
10	Sediment Barrier Installation	LF	1	4.15	4.15	3.90	3.90	3.75	3.75	4.00	4.00	1.50	1.50	5.50	5.50	11.00	11.00
11		LF	1	4.00	4.00	6.75	6.75	13.00	13.00	12.00	12.00	2.00	2.00	7.00	7.00	12.50	12.50
12	Site Work Sediment Barrier Removal	LF	1	3.00	3.00	3.00	3.00	13.80	13.80	0.00	0.00	500.00	500.00	17.00	17.00	12.00	12.00
13	Site Work	SF	1	0.15	0.15	1.12	1.12	14.00	14.00	3.00	3.00	0.40	0.40	5.00	5.00	22.20	22.20
14	Soil Stabilization	SF	15000	0.20	3,000.00	1.50	22,500.00	23.80	357,000.00	3.85	57,750.00	1.00	15,000.00	4.50	67,500.00	1.10	16,500.00
15		SF	1	2.75	2.75	1.90	1.90	1.25	1.25	3.85	3.85	1.10	1.10	6.00	6.00	12.50	12.50
16		SF	1	4.50	4.50	10.00	10.00	13.90	13.90	10.00	10.00	1.20	1.20	3.50	3.50	14.50	14.50
17	Site Work	SF	1	5.00	5.00	15.00	15.00	15.60	15.60	11.00	11.00	1.10	1.10	4.50	4.50	16.50	16.50
18	Remove Asphalt Pavement	SF	1	10.00	10.00	20.00	20.00	17.00	17.00	12.00	12.00	1.10	1.10	5.50	5.50	18.50	18.50
19		SF	1	14.00	14.00	25.00	25.00	19.80	19.80	15.00	15.00	1.10	1.10	6.50	6.50	20.50	20.50
20		SF	1	18.00	18.00	30.00	30.00	21.35	21.35	15.00	15.00	1.10	1.10	7.50	7.50	10.50	10.50
21		SF	12000	4.00	48,000.00	15.00	180,000.00	11.86	142,320.00	10.00	120,000.00	3.50	42,000.00	4.00	48,000.00	12.50	150,000.00
22		SF	8500	5.00	42,500.00	20.00	170,000.00	13.96	118,660.00	11.00	93,500.00	3.50	29,750.00	5.00	42,500.00	14.50	123,250.00
23	Site Work	SF	1400	10.00	14,000.00	25.00	35,000.00	15.95	22,330.00	12.00	16,800.00	3.50	4,900.00	6.00	8,400.00	14.50	20,300.00
24	Remove Concrete Flat Work	SF	1000	14.00	14,000.00	30.00	30,000.00	16.89	16,890.00	15.00	15,000.00	3.50	3,500.00	8.00	8,000.00	15.60	15,600.00
25		SF	3000	18.00	54,000.00	35.00	105,000.00	19.50	58,500.00	15.00	45,000.00	3.50	10,500.00	10.00	30,000.00	17.60	52,800.00
26		LF	2500	10.00	25,000.00	18.00	45,000.00	56.50	141,250.00	7.00	17,500.00	2.50	6,250.00	3.50	8,750.00	54.00	135,000.00
27	Site Work	CF	2000	5.00	10,000.00	15.00	30,000.00	11.95	23,900.00	250.00	500,000.00	5.10	10,200.00	3.00	6,000.00	10.50	21,000.00
28	Excavation / Backfill	CF	1	10.00	10.00	20.00	20.00	8.89	8.89	250.00	250.00	5.10	5.10	4.00	4.00	7.50	7.50
29		CF	1	1.50	1.50	2.50	2.50	11.95	11.95	200.00	200.00	10.50	10.50	5.00	5.00	10.50	10.50
30	Site Work General Fill	CF	1	2.50	2.50	5.00	5.00	7.75	7.75	300.00	300.00	11.50	11.50	13.50	13.50	5.50	5.50
31		SF	1	3.00	3.00	0.60	0.60	25.50	25.50	80.00	80.00	1.50	1.50	6.00	6.00	22.50	22.50
32	Site Work Stone Placement on Slope	SF	1	4.50	4.50	1.20	1.20	47.65	47.65	120.00	120.00	2.50	2.50	8.00	8.00	45.00	45.00
33		DY	1	20.00	20.00	60.00	60.00	650.00	650.00	50.00	50.00	150.00	150.00	1,400.00	1,400.00	500.00	500.00
34	Site Work Site Work Steel Plate Installation	DY	5	40.00	200.00	1,160.00	5,800.00	950.00	4,750.00	75.00	375.00	200.00	1,000.00	2,780.00	13,900.00	800.00	4,000.00
35		DY	1	70.00	70.00	1,250.00	1,250.00	1,250.00	1,250.00	125.00	125.00	200.00	200.00	4,428.00	4,428.00	1,000.00	1,000.00
36	Site Work	LF	1	1.75	1.75	10.00	10.00	1.89	1.89	3.00	3.00	10.00	10.00	2.50	2.50	1.20	1.20
37	Pavement Marking	EA	1	450.00	450.00	450.00	450.00	101.00	101.00	500.00	500.00	300.00	300.00	350.00	350.00	90.00	90.00
38	Site Work Pavement Pressure Washing	SF	1	5.00	5.00	0.70	0.70	23.00	23.00	0.00	0.00	0.15	0.15	1.00	1.00	20.00	20.00
39	Site Work Hauling Debris From Work Site	LD	1	350.00	350.00	120.00	120.00	890.00	890.00	0.00	0.00	150.00	150.00	550.00	550.00	800.00	800.00
40	Concrete Work	LF	7000	15.00	105,000.00	45.00	315,000.00	29.20	204,400.00	20.00	140,000.00	22.00	154,000.00	16.00	112,000.00	27.24	190,680.00
41	Curbs and Gutter	LF	1800	15.00	27,000.00	45.00	81,000.00	27.68	49,824.00	20.00	36,000.00	22.00	39,600.00	18.00	32,400.00	25.24	45,432.00



1600 Battle Creek Road, Morrow, GA 30260

Miscellaneous Concrete Work

ADDENDUM 1

DATE	Wednesday, October 23, 2019
BID NUMBER	2019-DC-18
BID OPENING DATE	Tuesday, November 5, 2019 at 10:00 a.m. local time
PRE-BID MEETING DATE	Tuesday, October 22, 2019 at 10:00 a.m. local time

ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.

2016 MISCELLANEOUS CONCRETE WORK - BID TABULATION

#	Description	UOM	Est Qty	Autaco Development		B.E. Guthrie		Burnett Concrete & Construction		Construction 57, Inc.		DAF Concrete, Inc.		M. Mitchell Group		R & R Grading & Demolition	
				SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended	SLBE	Extended
				Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended
42	Concrete Work Slab-On-Grade	SF	55000	6.00	330,000.00	6.00	330,000.00	12.90	709,500.00	7.50	412,500.00	6.50	357,500.00	4.50	247,500.00	11.00	605,000.00
43		SF	18000	8.00	144,000.00	7.00	126,000.00	13.59	244,620.00	8.00	144,000.00	7.50	135,000.00	5.50	99,000.00	12.50	225,000.00
44		SF	1000	10.00	10,000.00	8.00	8,000.00	15.70	15,700.00	8.50	8,500.00	7.50	7,500.00	6.50	6,500.00	14.50	14,500.00
45		SF	1000	12.00	12,000.00	10.00	10,000.00	17.75	17,750.00	10.00	10,000.00	7.50	7,500.00	7.50	7,500.00	16.50	16,500.00
46		SF	1	14.00	14.00	14.00	14.00	19.96	19.96	11.50	11.50	8.00	8.00	8.50	8.50	18.50	18.50
47		SF	1	1.00	1.00	1.50	1.50	1.05	1.05	15.00	15.00	0.80	0.80	150.00	150.00	0.81	0.81
48		SF	1	3.00	3.00	6.00	6.00	6.95	6.95	35.00	35.00	1.00	1.00	2.50	2.50	5.85	5.85
49		SF	1	3.25	3.25	7.00	7.00	9.76	9.76	40.00	40.00	1.00	1.00	3.75	3.75	8.35	8.35
50	Concrete Work Catch Basin - Single Wing (GA DOT)	EA	1	900.00	900.00	1,740.00	1,740.00	1,950.00	1,950.00	1,800.00	1,800.00	1,000.00	1,000.00	450.00	450.00	1,800.00	1,800.00
51	Concrete Work Catch Basin - Double Wing (GA DOT)	EA	1	500.00	500.00	1,600.00	1,600.00	1,400.00	1,400.00	1,800.00	1,800.00	1,000.00	1,000.00	650.00	650.00	1,300.00	1,300.00
52	Concrete Work Catch Basin - Varying Sizes	EA	100	1,600.00	160,000.00	2,000.00	200,000.00	3,400.00	340,000.00	2,000.00	200,000.00	1,000.00	100,000.00	500.00	50,000.00	3,000.00	300,000.00
53	Concrete Work Catch Basin Spillway Throat	EA	100	800.00	80,000.00	2,000.00	200,000.00	1,900.00	190,000.00	1,800.00	180,000.00	1,000.00	100,000.00	700.00	70,000.00	1,700.00	170,000.00
54	Concrete Work Catch Basin - Varying Sizes	SF	7000	38.00	266,000.00	3,800.00	26,600,000.00	90.00	630,000.00	200.00	1,400,000.00	20.00	140,000.00	5.50	38,500.00	75.00	525,000.00
55		SF	1000	38.00	38,000.00	3,000.00	3,000,000.00	46.00	46,000.00	200.00	200,000.00	20.00	20,000.00	7.50	7,500.00	42.50	42,500.00
56	Concrete Work Structure Top / Lid	LF	1	75.00	75.00	800.00	800.00	18.00	18.00	500.00	500.00	20.00	20.00	9.00	9.00	16.00	16.00
57	Concrete Work Structure Top / Lid	SF	500	38.00	19,000.00	25.00	12,500.00	190.00	95,000.00	250.00	125,000.00	20.00	10,000.00	6.50	3,250.00	180.00	90,000.00
58		SF	1	42.00	42.00	30.00	30.00	250.00	250.00	275.00	275.00	20.00	20.00	7.50	7.50	200.00	200.00
59	Concrete Work Headwall for 15-Inch Diameter Opening	SF	1	48.00	48.00	35.00	35.00	300.00	300.00	300.00	300.00	20.00	20.00	8.50	8.50	250.00	250.00
60	Concrete Work Headwall for 12-Inch Diameter Opening	EA	1	3,375.00	3,375.00	2,250.00	2,250.00	1,900.00	1,900.00	2,000.00	2,000.00	750.00	750.00	600.00	600.00	1,800.00	1,800.00
61	Concrete Work Headwall for 18-Inch Diameter Opening	EA	1	575.00	575.00	800.00	800.00	1,000.00	1,000.00	1,800.00	1,800.00	250.00	250.00	600.00	600.00	1,800.00	1,800.00
62	Concrete Work Headwall for 24-Inch Diameter Opening	EA	30	3,450.00	103,500.00	2,500.00	75,000.00	2,900.00	87,000.00	2,750.00	82,500.00	1,500.00	45,000.00	450.00	13,500.00	2,800.00	84,000.00
63	Concrete Work Headwall for 30-Inch Diameter Opening	EA	1	650.00	650.00	800.00	800.00	2,850.00	2,850.00	2,000.00	2,000.00	300.00	300.00	500.00	500.00	2,700.00	2,700.00
64	Concrete Work Headwall for 36-Inch Diameter Opening	EA	10	3,490.00	34,900.00	2,800.00	28,000.00	3,200.00	32,000.00	3,000.00	30,000.00	1,800.00	18,000.00	600.00	6,000.00	3,000.00	30,000.00
65	Concrete Work Headwall for 42-Inch Diameter Opening	EA	1	700.00	700.00	900.00	900.00	3,000.00	3,000.00	2,500.00	2,500.00	400.00	400.00	700.00	700.00	2,900.00	2,900.00
66	Concrete Work Headwall for 48-Inch Diameter Opening	EA	5	3,600.00	18,000.00	3,000.00	15,000.00	3,300.00	16,500.00	3,000.00	15,000.00	2,100.00	10,500.00	800.00	4,000.00	3,200.00	16,000.00
67	Concrete Work Headwall for 54-Inch Diameter Opening	EA	1	800.00	800.00	900.00	900.00	3,250.00	3,250.00	2,800.00	2,800.00	450.00	450.00	900.00	900.00	3,100.00	3,100.00
68	Concrete Work Headwall for 60-Inch Diameter Opening	EA	1	3,750.00	3,750.00	2,500.00	2,500.00	3,600.00	3,600.00	3,500.00	3,500.00	2,400.00	2,400.00	1,200.00	1,200.00	3,500.00	3,500.00
69	Concrete Work Headwall for 66-Inch Diameter Opening	EA	1	910.00	910.00	1,000.00	1,000.00	3,450.00	3,450.00	3,000.00	3,000.00	500.00	500.00	1,200.00	1,200.00	3,300.00	3,300.00
70	Concrete Work Headwall for 72-Inch Diameter Opening	EA	2	3,825.00	7,650.00	3,800.00	7,600.00	4,500.00	9,000.00	3,750.00	7,500.00	2,800.00	5,600.00	1,800.00	3,600.00	4,200.00	8,400.00
71	Concrete Work Headwall for 78-Inch Diameter Opening	EA	1	1,025.00	1,025.00	1,000.00	1,000.00	4,400.00	4,400.00	3,250.00	3,250.00	500.00	500.00	2,200.00	2,200.00	4,100.00	4,100.00
72	Concrete Work Headwall for 84-Inch Diameter Opening	EA	2	3,950.00	7,900.00	4,000.00	8,000.00	4,850.00	9,700.00	3,800.00	7,600.00	3,500.00	7,000.00	2,400.00	4,800.00	4,500.00	9,000.00
73	Concrete Work Headwall for 90-Inch Diameter Opening	EA	1	1,150.00	1,150.00	1,000.00	1,000.00	4,825.00	4,825.00	3,500.00	3,500.00	500.00	500.00	2,800.00	2,800.00	4,200.00	4,200.00
74	Concrete Work Headwall for 96-Inch Diameter Opening	EA	1	4,320.00	4,320.00	4,200.00	4,200.00	5,700.00	5,700.00	4,500.00	4,500.00	4,200.00	4,200.00	3,400.00	3,400.00	5,500.00	5,500.00
75	Concrete Work Headwall for 102-Inch Diameter Opening	EA	1	1,520.00	1,520.00	1,000.00	1,000.00	5,550.00	5,550.00	3,750.00	3,750.00	500.00	500.00	3,800.00	3,800.00	5,300.00	5,300.00
76	Concrete Work Headwall for 108-Inch Diameter Opening	EA	1	4,600.00	4,600.00	4,800.00	4,800.00	6,490.00	6,490.00	5,000.00	5,000.00	4,500.00	4,500.00	4,800.00	4,800.00	6,500.00	6,500.00
77	Concrete Work Headwall for 114-Inch Diameter Opening	EA	1	1,800.00	1,800.00	1,000.00	1,000.00	6,350.00	6,350.00	4,000.00	4,000.00	500.00	500.00	5,200.00	5,200.00	6,200.00	6,200.00
78	Concrete Work Headwall for 120-Inch Diameter Opening	EA	1	4,900.00	4,900.00	5,200.00	5,200.00	10,650.00	10,650.00	6,000.00	6,000.00	4,200.00	4,200.00	450.00	450.00	10,500.00	10,500.00
79	Concrete Work Headwall for 126-Inch Diameter Opening	EA	1	2,100.00	2,100.00	1,200.00	1,200.00	10,600.00	10,600.00	4,500.00	4,500.00	500.00	500.00	550.00	550.00	10,500.00	10,500.00
80	Concrete Work Headwall for 132-Inch Diameter Opening	EA	1	5,250.00	5,250.00	5,500.00	5,500.00	11,600.00	11,600.00	6,500.00	6,500.00	4,800.00	4,800.00	600.00	600.00	11,500.00	11,500.00
81	Concrete Work Headwall for 138-Inch Diameter Opening	EA	1	2,400.00	2,400.00	1,200.00	1,200.00	11,500.00	11,500.00	5,000.00	5,000.00	500.00	500.00	800.00	800.00	11,500.00	11,500.00



1600 Battle Creek Road, Morrow, GA 30260

Miscellaneous Concrete Work

ADDENDUM 1

DATE	Wednesday, October 23, 2019
BID NUMBER	2019-DC-18
BID OPENING DATE	Tuesday, November 5, 2019 at 10:00 a.m. local time
PRE-BID MEETING DATE	Tuesday, October 22, 2019 at 10:00 a.m. local time

ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.

2016 MISCELLANEOUS CONCRETE WORK - BID TABULATION

#	Description	UOM	Est Qty	Autaco Development		B.E. Guthrie		Burnett Concrete & Construction		Construction 57, Inc.		DAF Concrete, Inc.		M. Mitchell Group		R & R Grading & Demolition	
				Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended	Unit cost	Extended
82	Concrete Work	EA	1	5,580.00	5,580.00	6,000.00	6,000.00	12,700.00	12,700.00	7,000.00	7,000.00	4,900.00	4,900.00	2,400.00	2,400.00	12,500.00	12,500.00
83	Headwall for 72-inch Diameter Opening	EA	1	2,780.00	2,780.00	1,200.00	1,200.00	12,600.00	12,600.00	5,500.00	5,500.00	500.00	500.00	1,800.00	1,800.00	12,500.00	12,500.00
84	Concrete Work	EA	1	6,500.00	6,500.00	6,500.00	6,500.00	13,800.00	13,800.00	7,500.00	7,500.00	5,100.00	5,100.00	2,400.00	2,400.00	13,500.00	13,500.00
85	Headwall for 84-inch Diameter Opening	EA	1	3,500.00	3,500.00	1,500.00	1,500.00	13,800.00	13,800.00	6,000.00	6,000.00	500.00	500.00	3,600.00	3,600.00	13,500.00	13,500.00
86	Concrete Work	EA	1	7,000.00	7,000.00	7,000.00	7,000.00	14,900.00	14,900.00	8,000.00	8,000.00	5,200.00	5,200.00	4,200.00	4,200.00	14,500.00	14,500.00
87	Headwall for 96-inch Diameter Opening	EA	1	4,000.00	4,000.00	1,500.00	1,500.00	14,700.00	14,700.00	6,500.00	6,500.00	500.00	500.00	4,800.00	4,800.00	14,500.00	14,500.00
88	Concrete Work	LF	100	45.00	4,500.00	25.00	2,500.00	72.90	7,290.00	750.00	75,000.00	10.00	1,000.00	7.50	750.00	69.95	6,995.00
89	Footing Construction	LF	1	50.00	50.00	30.00	30.00	76.31	76.31	750.00	750.00	10.00	10.00	9.50	9.50	74.25	74.25
90	Concrete Work	SF	1000	28.00	28,000.00	80.00	80,000.00	16.98	16,980.00	200.00	200,000.00	30.00	30,000.00	6.00	6,000.00	15.50	15,500.00
91	Wall Construction	SF	1	30.00	30.00	90.00	90.00	20.35	20.35	200.00	200.00	31.00	31.00	7.50	7.50	18.50	18.50
92	Brick Work	SF	100	8.00	800.00	20.00	2,000.00	23.53	2,353.00	25.00	2,500.00	20.00	2,000.00	5.00	500.00	21.14	2,114.00
93		SF	1000	16.00	16,000.00	40.00	40,000.00	24.78	24,780.00	30.00	30,000.00	50.00	50,000.00	6.00	6,000.00	22.50	22,500.00
94		SF	1	24.00	24.00	80.00	80.00	26.76	26.76	35.00	35.00	35.00	35.00	7.00	7.00	24.25	24.25
95	Miscellaneous Work Invert Construction	SF	1	32.00	32.00	150.00	150.00	28.65	28.65	40.00	40.00	35.00	35.00	9.00	9.00	26.25	26.25
96		SF	1	5.00	5.00	8.00	8.00	70.00	70.00	20.00	20.00	5.00	5.00	9.00	9.00	65.00	65.00
97	Miscellaneous Work Ring and Cover Installation	SF	1	8.00	8.00	12.00	12.00	2.78	2.78	16.00	16.00	1.00	1.00	11.00	11.00	22.91	22.91
98		EA	1	400.00	400.00	1,200.00	1,200.00	710.00	710.00	600.00	600.00	100.00	100.00	650.00	650.00	650.00	650.00
99	Miscellaneous Work Cementitious Grouting	EA	1	60.00	60.00	800.00	800.00	205.00	205.00	450.00	450.00	200.00	200.00	750.00	750.00	150.00	150.00
100		CF	1	18.00	18.00	18.00	18.00	9.90	9.90	190.00	190.00	27.00	27.00	150.00	150.00	8.50	8.50
101		CY	20	140.00	2,800.00	140.00	2,800.00	7.35	147.00	230.00	4,600.00	250.00	5,000.00	250.00	5,000.00	5.50	110.00
102	Hourly Labor	DY	1	950.00	950.00	1,500.00	1,500.00	2,305.00	2,305.00	300.00	300.00	100.00	100.00	2,500.00	2,500.00	2,252.00	2,252.00
103		HR	1	40.00	40.00	30.00	30.00	27.50	27.50	48.00	48.00	20.00	20.00	65.00	65.00	28.00	28.00
104		HR	1	30.00	30.00	25.00	25.00	25.00	25.00	30.00	30.00	18.00	18.00	40.00	40.00	24.00	24.00
105	Hourly Equipment	HR	1	25.00	25.00	20.00	20.00	23.00	23.00	25.00	25.00	19.00	19.00	32.00	32.00	22.50	22.50
106		HR	1	18.00	18.00	16.00	16.00	18.50	18.50	15.00	15.00	15.00	15.00	26.00	26.00	18.00	18.00
107		HR	1	30.00	30.00	90.00	90.00	37.50	37.50	100.00	100.00	40.00	40.00	70.00	70.00	35.00	35.00
108	Equipment Rental	HR	1	30.00	30.00	80.00	80.00	43.35	43.35	80.00	80.00	40.00	40.00	65.00	65.00	41.00	41.00
109		HR	1	30.00	30.00	70.00	70.00	65.86	65.86	250.00	250.00	65.00	65.00	60.00	60.00	63.00	63.00
110	Special Material	%	10														
111		%	10														
TOTAL BID AMOUNT					1,721,438.20		31,851,761.92		3,837,909.76		4,299,866.85		1,420,834.65		1,048,721.25		3,154,469.07

Division 1

General Information

Section 2: General Overview – (Revised)

2.1 Intent and Purpose

The Clayton County Water Authority (CCWA) intends to contract for the annual services of an experienced Contractor(s) to complete miscellaneous concrete work for the period **January 1, 2020 to December 31, 2020**. CCWA anticipates that the annual value of work to be completed through this contract will be in the range of \$1.4M to \$1.6M.

The CCWA intends to award a Primary contract, as well as a Back-Up contract to ensure that CCWA's requests under this annual contract can be performed as needed. A Primary contract will be awarded to the lowest responsive responsible bidder whose bid conforms to the Request for Bids specifications and will be the most advantageous to the CCWA. A Back-Up contract may be awarded to the second lowest responsive responsible bidder whose bid conforms to the Request for Bids specifications and will be the most advantageous to the CCWA. The successful contractors (bidders) must self-perform no less than seventy-five percent (75%) of all labor for the miscellaneous concrete work. Additionally, CCWA reserves the right to negotiate parity for any and all costs.

Work assignments under this contract will be initially offered to the Primary Contractor. Should productivity and/or quality of work of the Primary Contractor not meet contract specifications and/or CCWA's expectations, then work will be offered to the Back-Up Contractor.

The work to be performed under this contract will be determined and assigned by CCWA on an "as-needed", "when-needed" basis. CCWA does not guarantee any minimum or maximum work quantities under this contract, and reserves the right to bid any similar type work of this contract as a separate procurement at its sole discretion.

The initial term of this contract will be for twelve (12) months. The contract may be extended for a second and third 12 month period by mutual written consent by both parties with no changes in the terms and conditions.

2.2 Bid Evaluation

To be considered responsive to this bid, bidders are required to bid on all work items listed on the Bid Form - Pay Item Schedule.

Division 1

General Information

Section 2: General Overview – (Revised)

A contract will be awarded to the lowest responsive responsible bidder whose bid conforms to the Request for Bids specifications, and will be the most advantageous to the Clayton County Water Authority (CCWA).

An evaluation will also be performed to ensure bidder complies with the required submittals. Determination of best responsive responsible bidder will be the sole judgment of the CCWA. The total bid amount per bidder will be determined by taking the “unit cost” for each “work item” as shown on the “Bid Form - Pay Item Schedule” times an estimated annual quantity for each “work item”. At the time of Bid Opening, CCWA will provide a list to each bidder of the “selected” work items and “estimated annual quantities” that CCWA has selected to use in determining the “total bid amount”. Note that not all “work items” as shown on the Bid Form - Pay Item Schedule may not be used in the bid evaluation process. Work items on the Bid Form – Pay Item Schedule not used in the award evaluation process will be examined by the CCWA to insure that the unit price is in line with comparable items contained in this bid and that any unit price that appear to be out of line may be used by the CCWA as a basis of denial/award of the particular bid and/or the unit price may be negotiated by CCWA. This determination will be at the sole discretion of CCWA.

This procurement has a Small Local Business Enterprise (SLBE) bid discounts up to 10% which will be applied to certified SLBE primes ONLY (*bidders only, not for use of any SLBE certified sub-contractors*), depending upon their business location. Please refer to Division 2, Section 8 of this bid package for more details.

2.3 Addendum

Bidders may submit questions regarding this bid prior to the bid opening. To be considered, any and all questions must be received by email at CCWA_Procurement@ccwa.us **by 10:00 a.m. EST, Thursday, October 24, 2019.** Any and all responses to bidders’ questions will be issued in the form of an addendum by email. All addenda issued shall become part of the Bid Documents.

END OF SECTION