



Purchasing Department

209 Water Street  
Johnson City, TN 37601  
(423) 975-2716

## ADDENDUM

TO: All Prospective Vendors

FROM: Debbie Dillon,  
Director of Purchasing

SUBJECT: Addendum No. 2 ITB #6492  
Miller Lane Bridge Project

DATE: April 16, 2021

Consider this addendum an integral part of the above referenced Invitation to Bid:

**1 Refer to Plan Set Sheet 4. Replace existing 4 with revised 4 (attached). Updated drawing to show existing water line, temporary access road and culvert. Contractor will be responsible for removal of temporary access road, culvert and riprap after the new culvert is completed.**

**2 Refer to Plan Set Sheet C-1. Replace existing C-1 with revised C-1 (attached). Updated drawing to show existing water line, temporary shoring, temporary access road and culvert. Contractor will be responsible for removal of temporary access road, culvert and riprap after the new culvert is completed.**

**3 Refer to Plan Set Sheet C-10. Replace existing C-10 with revised C-10 (attached). Updated drawing to add note "In lieu of guardrail anchorage details shown here, the contractor may install guardrail posts per details given in TDOT Standard Drawing STD 17-7.**

**4 Refer to Plan Set Sheet 12. Replace existing 12 with revised 12 (attached). Added Note #4 that Contractor will be responsible for removal of temporary access road, culvert and riprap after the new culvert is completed.**

All other specifications/requirements remain the same. **Vendor to acknowledge receipt of this addendum on the bid cover sheet. Please contact this office if your response has already been submitted.** Failure to acknowledge this addendum could be cause for rejection of your submittal. Your un-opened response envelope can be returned to you for re-submittal upon request. Any questions regarding addendum submittal please contact this office.

/dd

Enclosures: Revised Sheet 4; Revised Sheet 12; Revised Sheet C-1; Revised Sheet C-10