



## Oconee County Board of Commissioners

### Addendum 2

**DATE:** March 24, 2020  
**TO:** All Prospective Bidders/Offerors  
**FROM:** Finance Director  
**RE:** Addendum 2, ITB#20-03-015 Fire Station #5 Renovation/Addition

---

The following items shall take precedence over the specifications for the above named project and shall become a part of the contract documents.

Where any item called for in the specifications is supplemented hereby, the original requirements shall remain in effect.

Where any original item is amended, voided, or superseded hereby the provisions of such item not specifically amended, voided, or superseded shall remain in effect.

The following changes are to be incorporated into the solicitation documents dated **February 28, 2020**. All those receiving this addendum should modify their documents to show the below described changes.

1. Installation of new 10,000-gallon water tank to include construction of a concrete pad and plumbing to new tank, as stated in Addendum 1, is no longer an aspect of the renovation/addition project plan. Prospective Bidders/Offerors should include in their ITB, the cost for removal and disposal of current 6,000-gallon water tank.

All questions shall be directed to the Owner Contact, Wes Geddings, Finance Director, Email: [ocbids@oconee.ga.us](mailto:ocbids@oconee.ga.us).

---

(END OF ADDENDUM 2)

Please note Addendum 2 on the Addenda Acknowledgement Form located in ITB documents.