

RIVERS & ASSOCIATES

107 East Second Street
Greenville, North Carolina 27835

phone: 252 / 752-4135
fax: 252 / 752-3974

DATE: Friday, February 10, 2017

TIME: 2:30 PM

TO: CONTRACTORS w/ plans for the below referenced-project.

Central Builders
Cieszko Construction
Delinger, Inc.

State Utility Contractors, Inc
T.A. Loving Company
Turner Murphy Company, Inc

FROM: Gale Smith, P.E. – Rivers & Associates Inc

RE: 2015020 W-3642 City of Havelock
 \ WTP Backwash Solids Handling Project – CS704429-06

MESSAGE: As a follow-up to ADDENDUM NO 2, please note that ADDENDUM NO. 3 being written for distribution early next week to confirm the following:

“SECTION C-520 – AGREEMENT

Page A-1 and A-2, DELETE Paragraph 4.02 A. in its entirety and replace with the following:

“4.02 *Contract Times: Days to Achieve Substantial Completion and Final Payment*

A. The Work will be substantially completed within 240 days after the date when the Contract Times commence to run as provided in Paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within 240 days after the date when the Contract Times commence to run.”

SECTION 13620 – INSTRUMENTATION AND CONTROLS

Page 13620-2, DELETE “Dechlorination Feed controls provided by others”; ADD “Dechlorination Feed Controls provided by Systems Integrator”

Thanks for your continuing interest in our project and please call if you have any questions.

cc: Greg Churchill, P.E. – Rivers & Associates
Seth Anderson, EI – Rivers & Associates
Andrew Mitchell, EI – Rivers & Associates
Janet Underwood – Rivers & Associates
David Hemenway, ORC Water – City of Havelock
Ashley Wimberly, Assistant Public Works Director – City of Havelock
Mark Sayger, Public Works Director – City of Havelock
Lee Tillman, Finance Director – City of Havelock
Frank Bottorff, City Manager – City of Havelock