CONTRACT A - MOOTY BRIDGE FORCE MAIN & SEWER IMPROVEMENTS

City of LaGrange, Georgia Bid Date: April 11, 2024 Bid Time: 2:00 P.M. EDT

ADDENDUM NO. 1 April 5, 2024

The Contractor shall incorporate the following clarifications, corrections or changes into the Contract Documents and include any cost associated with the proposed contract modification.

Please acknowledge receipt of this email from Ellis & Associates and acknowledge receipt on page 00300-2 of the Proposal Form.

The above referenced Contract Document changes are as follows:

Changes to Specifications:

1. **Section 00300 - Proposal:** Replace with Section 00300, Base Bid Form, pages 00300-4 & 00300-5 attached. The Base Bid Form was modified to include Bid Item 3 – Rock Clause for Bid Item 2.

Attachments: Section 00300 - Base Bid Form, pages 00300-4 & 00300-5.

END OF ADDENDUM NO. 1

ISSUED THIS 5TH DAY OF APRIL, 2024

Ronald L. Ellis, P.E.

Ronald L. Ellis & Associates, Inc.

P.O. Box 1150

Pelham, AL 35124

BASE BID FORM -REVISED 4-5-2024

Contract A - 2024 Mooty Bridge Force Main & Sewer Improvements LaGrange, Georgia

Each of the following Base Bid Items includes the Construction, Testing & Placing into Service of each Base Bid Item, Complete per the Plans, Specifications & Contract Documents. Refer to Specification Section 01152, I.10 Explanation of Bid Items and Payment. Also, refer to Section 00800, 1.C. for a list of Equipment and Materials furnished by the Owner for Contract A. All required clearing is included in the Erosion Control Bid Item.

Item No.	Description	Quantity	Unit	Unit Price	Total Price			
	Contract A - 2024 Mooty Bridge Force Main & Sewer Improvements							
1	14" HDPE, DR 11 (DIPS) Force Main, Min.4' Depth, Open Cut Construction, Complete per Plans.	1360	LF	\$	\$			
2	14" HDPE, DR 11 (DIPS) Force Main, Min.4' Depth, HDD Construction Sta 0+90 to Sta 2+00; Sta 10+15 to Sta 13+70 & Sta 18+40 to Sta 26+15 as noted, Complete per Plans. HDD No Rock Cost per LF.	1240	LF	\$	\$			
3	Rock Clause - Provide the HDD Rock Cost per LF above the HDD No Rock Cost per LF, as Bid in Item 2 above.	1	LF	\$ 400.00	\$ 400.00			
4	12" Force Main Discharge Piping inside 5' Dog-House Manhole with poured invert, Complete per Plans & Detail C590	1	LS	\$	\$			
5	3" Combination Air Valve Assembly with Backwash Accessories inside 5' Dia. Dog-House Manhole, Complete per Plans & Detail C600	1	LS	\$	\$			
6	Install Bore for Mooty Bridge Road, 14" HDPE DR 11 Force Main, 20" Steel Casing with End Seals, see Plan Sheet B-7.	50	LF	\$	\$			
7	Remove existing 8" Clay Sewer and Install 8" PVC SDR 26 Sewer, see Plan Sheet B-8 for actual depths. This task requires sewer bypassing during construction.	280	LF	\$	\$			
8	Install 4" HDPE Power, 2" HDPE Fiber & 2" HDPE Water on east side of 14" Force Main from Sta 0+00 to Sta 3+80, to be located during construction. HDD Construction required from Sta 0+90 to Sta 2+00.	380	LF	\$	\$			

BASE BID FORM -REVISED 4-5-2024

Contract A - 2024 Mooty Bridge Force Main & Sewer Improvements LaGrange, Georgia

Each of the following Base Bid Items includes the Construction, Testing & Placing into Service of each Base Bid Item, Complete per the Plans, Specifications & Contract Documents. Refer to Specification Section 01152, I.10 Explanation of Bid Items and Payment. Also, refer to Section 00800, 1.C. for a list of Equipment and Materials furnished by the Owner for Contract A. All required clearing is included in the Erosion Control Bid Item.

Item No.	Description	Quantity	Unit	Unit Price	Total Price
9	Erosion Control Plans & Details, Complete per Plans	1	LS	\$	\$
10	Mobilization	1	LS	\$ 10,000.00	\$ 10,000.00
11	Demobilization	1	LS	\$ 5,000.00	\$ 5,000.00
12	Allowance for Field Testing of Materials, Only if Approved by the Engineer for Payment	1	LS	\$ 5,000.00	\$ 5,000.00
	TOTAL BASE BID AMOU	\$			

Total Base Bid In Words:	
	Dollars and Cents
(In Case of Conflict, The Amount Shown in Words Shall Govern)	