

	<p>Notice of Intent to Award</p>	<p>Solicitation Type: Request for Proposal (RFP)  Solicitation Number: 2425-5MJ  Date Posted: 10/2/2024  Procurement Specialist: B. Maurice Jackson, CPPB  Phone: (843) 488-6929  E-Mail Address: <a href="mailto:mjackson@horrycountyschools.net">mjackson@horrycountyschools.net</a>  Address: PO Box 260005, Conway, SC 29528  335 Four Mile Road, Conway, SC 29526  Description: Technology Infrastructure and Equipment Installation</p>	
---	----------------------------------	---	--

The District intends to award the contract(s) noted below. Unless otherwise suspended or canceled, this document is the final Statement of Award, effective 10/14/2024. Unless otherwise provided in the solicitation, the final statement of award serves as acceptance of your offer.

Contractor should not perform work on or incur any costs associated with the contract prior to the effective date of the contract. Contractor should not perform any work prior to the receipt of a purchase order from the Horry County Schools. The District assumes no liability for any expenses incurred prior to the effective date of the contract and issuance of a purchase order.

Award inquiries should be addressed to the Procurement Specialist at [mjackson@horrycountyschools.net](mailto:mjackson@horrycountyschools.net)

If you are aggrieved in connection with the award of the contract, you may be entitled to protest, but only as provided in Section 11-35- 4210. To protest an award, you must (i) submit notice of your intent to protest within seven business days of the date the award notice is posted, and (ii) submit your actual protest within fifteen days of the date the award notice is posted. Days are calculated as provided in Section 11-35-310(13). Both protests and notices of intent to protest must be in writing and must be received by the appropriate Chief Procurement Officer within the time provided. The grounds of the protest and the relief requested must be set forth with enough particularity to give notice of the issues to be decided. A matter that could have been raised pursuant to 11-35-4210 (1) (a) as a protest of the solicitation may not be raised as a protest of the award or intended award of a contract.

PROTEST- HCS ADDRESS: Any protest must be addressed to the Chief Procurement Officer, and submitted in writing (a) by email to [rstrickland@horrycountyschools.net](mailto:rstrickland@horrycountyschools.net) (b) by post or delivery to 335 Four Mile Road, Conway, SC 29526 or PO Box 260005, Conway, SC 29528-6005.

**ESTIMATED QUANTITY – UNKNOWN (JAN 2006):** The total quantity of purchases of any individual item on the contract is not known. HCS does not guarantee that the District will buy any specified item or total amount. The omission of an estimated purchase quantity does not indicate a lack of need but rather a lack of historical information. [07-7B095-1]

CERTIFICATES OF INSURANCE: CERTIFICATES OF INSURANCE COVERAGE TO BE FURNISHED PRIOR TO COMMENCEMENT OF SERVICES UNDER CONTRACT.

**Awarded to:** Amteck, LLC  
3931 Mega Drive, Unit 1  
Myrtle Beach, SC 29588

**Maximum Contract Period:** October 14, 2024, through October 13, 2029

HORRY COUNTY SCHOOLS

By:   
John K. Gardner, Chief Financial Officer

Item #	Description		Manufacturer	Labor Unit Price	Material Unit Price	ExtendedTotal
1a	1 cable in LD10 raceway	Cat 6 Material		\$155.88	\$151.97	\$ 307.85
1b	1 cable in LD10 raceway	Cat 6a Material		\$155.88	\$228.88	\$ 384.76
2a	2 cables in LD10 raceway	Cat 6 Material		\$167.16	\$252.23	\$ 419.39
2b	2 cables in LD10 raceway	Cat 6a Material		\$167.16	\$411.80	\$ 578.96
3a	3 cables in LD10 raceway	Cat 6 Material		\$169.13	\$352.48	\$ 521.61
3b	3 cables in LD10 raceway	Cat 6a Material		\$169.13	\$594.73	\$ 763.86
4a	4 cables in LD10 raceway	Cat 6 Material		\$172.80	\$452.74	\$ 625.54
4b	4 cables in LD10 raceway	Cat 6a Material		\$172.80	\$777.65	\$ 950.45
5a	1 cable in (max 30') 1" EMT	Cat 6 Material		\$115.22	\$114.95	\$ 230.17
5b	1 cable in (max 30') 1" EMT	Cat 6a Material		\$115.22	\$195.98	\$ 311.20
6a	2 cables in (max 30') 1" EMT	Cat 6 Material		\$126.51	\$215.20	\$ 341.71
6b	2 cables in (max 30') 1" EMT	Cat 6a Material		\$126.51	\$378.90	\$ 505.41
7a	3 cables in (max 30') 1" EMT	Cat 6 Material		\$128.48	\$315.46	\$ 443.94
7b	3 cables in (max 30') 1" EMT	Cat 6a Material		\$128.48	\$561.82	\$ 690.30
8a	4 cables in (max 30') 1" EMT	Cat 6 Material		\$132.15	\$415.72	\$ 547.87
8b	4 cables in (max 30') 1" EMT	Cat 6a Material		\$132.15	\$744.75	\$ 876.90
9a	1 cable fished into sheetrock wall with cut-in ring	Cat 6 Material		\$123.90	\$118.47	\$ 242.37
9b	1 cable fished into sheetrock wall with cut-in ring	Cat 6a Material		\$123.90	\$199.11	\$ 323.01
10a	2 cables fished into sheetrock wall with cut-in ring	Cat 6 Material		\$134.47	\$218.72	\$ 353.19
10b	2 cables fished into sheetrock wall with cut-in ring	Cat 6a Material		\$134.47	\$382.03	\$ 516.50
11a	3 cables fished into sheetrock wall with cut-in ring	Cat 6 Material		\$136.32	\$318.98	\$ 455.30
11b	3 cables fished into sheetrock wall with cut-in ring	Cat 6a Material		\$136.32	\$564.95	\$ 701.27
12a	4 cables fished into sheetrock wall with cut-in ring	Cat 6 Material		\$139.75	\$419.24	\$ 558.99
12b	4 cables fished into sheetrock wall with cut-in ring	Cat 6a Material		\$139.75	\$747.88	\$ 887.63
13a	1 cable to above ceiling location in surface mount box, termination, labeling, termination	Cat 6 Material		\$139.61	\$128.38	\$ 267.99

13b	1 cable to above ceiling location in surface mount box, termination, labeling, termination	Cat 6a Material		\$146.38	\$256.06	\$ 402.44
14a	Above ceiling location category cable termination, labeling, termination Cat 6 Material	Cat 6 Material		\$26.10	\$18.65	\$ 44.75
14b	Above ceiling location category cable termination, labeling, termination Cat 6a Material	Cat 6a Material		\$32.89	\$32.76	\$ 65.65
15a	Standard wall/floor box location category cable termination and certification Cat 6 Material	Cat 6 Material		\$22.72	\$18.65	\$ 41.37
15b	Standard wall/floor box location category cable termination and certification Cat 6a Material	Cat 6a Material		\$29.49	\$32.76	\$ 62.25
16	Horizontal wire manager - Qty. 1		(Panduit – NCMH2 or equivalent with prior HCS approval)	\$6.81	\$96.08	\$ 102.89
17	Vertical wire manager - Qty. 1		(Panduit – WMPV45E/WMPVHC45E or equivalent with prior HCS approval)	\$22.38	\$367.73	\$ 390.11
18	24 port patch panel - Qty. 1		(Panduit – CPPL24WBLY or equivalent with prior HCS approval)	\$6.81	\$42.05	\$ 48.86
19	48 port patch panel - Qty. 1		(Panduit – CPPL48WBLY or equivalent with prior HCS approval)	\$6.81	\$78.07	\$ 84.88
20	1 RU fiber optic enclosure - Qty. 1		(OCC RTC1U-3APB or equivalent with prior HCS approval)	\$16.96	\$240.16	\$ 257.12
21	2 RU fiber optic enclosure - Qty. 1		(OCC RTC2U-6APB or equivalent with prior HCS approval)	\$16.96	\$268.67	\$ 285.63
22	6 strand OM3 terminations with LC connectors, tested, labeled		(OCC MM LC Fusion Splice Cassettes FSCS312DLCP or equivalent with prior HCS approval)	\$264.93	\$574.07	\$ 839.00
23	12 strand OM3 terminations with LC connectors, tested, labeled		(OCC MM LC Fusion Splice Cassettes FSCS312DLCP or equivalent with prior HCS approval)	\$441.79	\$577.78	\$ 1,019.57
24	2" wall mount J-hook (Panduit #JP2WP2B-L20)		(Panduit # JP2WP2B-L20 or equivalent with prior HCS approval)	\$9.55	\$4.17	\$ 13.72
25	2" beam clamp mount J-hook (Panduit #JP2SBC50RB-L20)		(Panduit # JP2SBC50RB-L20 or equivalent with prior HCS approval)	\$9.55	\$7.06	\$ 16.61
26	1" sleeve (STI#FS100) in block wall		(STI # FS100 or equivalent with prior HCS approval) in block wall	\$34.96	\$50.67	\$ 85.63
26a	1" sleeve (STI#FS100) in sheetrock wall		(STI # FS100 or equivalent with prior HCS approval) in sheetrock wall	\$15.90	\$50.67	\$ 66.57
27	2" sleeve (STI#FS200) in block wall		(STI # FS200 or equivalent with prior HCS approval) in block wall	\$63.53	\$67.55	\$ 131.08

27a	2" sleeve (STI#FS200) in sheetrock wall		(STI # FS200 or equivalent with prior HCS approval) in sheetrock wall	\$28.60	\$67.55	\$ 96.15
28a	Wiring on Standard Telecommunication closet - Labor			\$20,353.69		\$ 20,353.69
28b	Wiring on Standard Telecommunication closet - Materials				\$43,424.14	\$ 43,424.14
29	Hourly rate for technician services			\$55.00		\$ 55.00
30	Install new ceiling tile mounted camera.			\$28.26		\$ 28.26
31	Install new wall mount bracket and camera			\$67.78		\$ 67.78
32	Remove ceiling tile mounted camera and clean up associated hardware and cabling in that location.			\$28.26		\$ 28.26
33	Remove wall mount bracket and camera and clean up associated hardware and cabling in that location.			\$33.90		\$ 33.90
34	Replace existing ceiling tile mounted camera with a new ceiling tile mounted camera.			\$50.84		\$ 50.84
35	Replace existing wall mount bracket and camera with a new wall mount bracket and camera.			\$84.72		\$ 84.72
36	Install new ceiling grid mounted wireless access point.			\$22.59		\$ 22.59
37	Install new wall mount bracket and wireless access point			\$67.78		\$ 67.78
38	Replace existing ceiling grid mounted wireless access point with a new ceiling grid mounted wireless access point.			\$33.90		\$ 33.90
39	Replace existing wall mount bracket and wireless access point with a new wall mount bracket and wireless access point.			\$67.78		\$ 67.78
40	Remove ceiling tile mounted speaker and clean up associated hardware and cabling in that location.			\$28.26		\$ 28.26
41	Remove wall mounted speaker and clean up associated hardware and cabling in that location			\$33.90		\$ 33.90
42	Install new ceiling grid drop-in Atlas DT-12 or equivalent speaker.			\$28.26		\$ 28.26
43	Install new wall mounted speaker (district provided part number).			\$67.78		\$ 67.78
44	Replace existing ceiling grid speaker with a new ceiling grid drop-in Atlas D512 or equivalent speaker.			\$50.84		\$ 50.84

45	Replace existing wall mounted speaker with a new wall mounted speaker (district provided part number).			\$84.72		\$ 84.72
46	Mount TV & Bracket on wall.			\$138.55		\$ 138.55
47	Mobile cart and TV assemble.			\$101.66		\$ 101.66
48	Relocation of TV.			\$138.55		\$ 138.55
49	Installation of interactive panel on wall.			\$206.31		\$ 206.31
50	Mobile cart and interactive panel assemble.			\$101.66		\$ 101.66
51	Relocation of interactive panel.			\$206.31		\$ 206.31