
 

ADDENDUM NO. 2 

 

 

DATE:    May 7, 2021 

 

TO:    All Bidders 

 

FROM:   Penny Owens, Purchasing Agent 

 

SUBJECT:   Addendum No. 2 – Amherst Road Slope Stabilization Project 

 

PROJECT NO.:  17H-R-0647 

 

BIDS TO BE OPENED: May 12, 2021, at 11:00 a.m. Eastern Time  

  

 

This addendum revises the specifications and responds to questions proposed by potential 

bidders. This addendum becomes a part of the Contract Documents and modifies the original 

specifications as noted.   

 

Changes to the Contract Documents & Specifications: 

 

KUB Waterline Work 

 

All work associated with KUB water must be performed by a KUB prequalified contractor. 

 

Sodding 

 

Item No. 28.10, Sodding shall be fescue. 

 

Clarification of Contract Documents & Specifications: 

 

The following are responses to questions received from potential bidders: 

 

Questions 

 

Question #1: The plans state that soil excavated from railroad right-of-way cannot be hauled off 

and must be stockpiled. Does the same apply to trees, brush, and the old concrete bridge 

foundation to be removed from railroad right-of-way? 

 

Response: No, these materials may be removed from the site to a local waste facility. Only soil 

excavated from railroad right-of-way will need to remain onsite. 

 

 

END OF ADDENDUM NO. 2 


