

October 31, 2019

ADDENDUM TO ADVERTISED CONTRACT

Project Name: Hickory Rd and Palm St Intersection Improvements Landscape Project

Project Number: RFP # 2019-01

City: City of Holly Springs

Amendment Number: 3

Letting Date: November 18, 2019

The following changes are hereby made to this contract. The proposer is responsible for making any necessary changes in ink in the proposal. Proposers shall acknowledge this amendment by checking the appropriate space on the amendment certification document.

Questions/Clarifications

1. Quantities of Triple Ground Hardwood Mulch and the Topsoil/Compost Mix?
The proposer should make their own estimations.