

ADDENDUM NUMBER ONE
REPLACEMENT ROOFING SYSTEM FOR
HIXSON COMMUNITY CENTER
5401 SCHOOL DRIVE, CHATTANOOGA, TN 37343
FOR THE CITY OF CHATTANOOGA, TENNESSEE
Contract Number Y-19-002

Due to scheduling conflicts, the Pre-Bid Meeting originally scheduled for Thursday, March 14, 2019, has been rescheduled to Monday, March 25, at 2:00 p.m.

The Bid Date, originally scheduled for Thursday, March 28, 2019, has been rescheduled for Thursday, April 11, 2019 at 2:00 p.m.

March 4, 2019

/s/ Justin C. Holland, Administrator
City of Chattanooga
Department of Public Works