

CITY OF GRIFFIN  
POPLAR STREET BRIDGE REPAIR  
BID # 24-011

FROM: PARAGON CONSULTING GROUP, INC.  
350 AIRPORT ROAD  
GRIFFIN, GA 30224

TO: ALL BIDDERS OF RECORD

RE: Addendum No. 5, dated June 13, 2024

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated April 2024.

This Addendum consists of one (1) page.

CONTRACT DOCUMENTS AND SPECIFICATIONS

Add. 5.1 Modification: The time allowed for Substantial Completion has been changed from 60 days to 90 days, and the time allowed for completion and readiness for final payment has been changed from 90 days to 120 days.

End of Addendum No. 5