



ADDENDUM# 1

**RFQ NO. 3006-0-2020, CONSTRUCTION MANAGEMENT AT RISK SERVICES
THE SCHOOL BOARD OF MARTIN COUNTY, FLORIDA ("SCHOOL BOARD")
SOUTH FORK HIGH SCHOOL (SFHS)
SPORTS COMPLEX & FIELDS, SITE DRAINAGE SYSTEM AND CHILLER PLANT & HVAC SYSTEM**

DATE: 2/25/20

The purpose of this addendum is to provide clarification to vendor questions.

- 1. **Question:** What is the estimated construction cost?
Answer: The estimated construction cost is \$18,180,000.00.
- 2. **Question:** Are union bids required?
Answer: No, delete Section 3.38, Davis Bacon & Labor Standards. Federal funds are not being used for this project. Therefore, prevailing wage rates do not apply. This RFQ and related work will be available to proposers without regard to prevailing wages, union affiliations or lack thereof.

All other terms and conditions of this RFQ remain unchanged.

This Addendum shall be considered an integral part of the RFQ. Addendum must be signed and returned with your submittal on the designated time **on April 1, 2020.**

Lenora S. Darden, MCPP, CPPB, CPSM
Purchasing Supervisor

Acknowledgement is hereby made of Addendum# 1 to RFQ# 3006-0-2020.

Authorized Signature

Firm

Printed, Title

Date

Email Address